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INVITATION FOR BIDS
IFB No. 23-007

Town of Southwest Ranches
is seeking bids for:

SW 63RD STREET AND SW 185TH WAY
DRAINAGE IMPROVEMENT PROJECT (LPA0385)

Date issued/available for distribution: Thursday July 20, 2023

Bidder shall submit ONLINE using the http://www.demandstar.com E-bidding platform at
http://www.demandstar.com. The complete submittal must be received by the Office of the Senior
Procurement and Budget Officer no later than Thursday August 24, 2023, at 11:00 a.m. EST.
See Section 1.7 for mailing instructions.

Non-Mandatory Pre-Bid Conference: Thursday July 27, 2023, at 11:00 a.m. EST. See
Section 1.3, of this IFB for information on the Pre-Bid Conference.

CAUTION

Amendments to this Invitation for Bids will be posted on the Southwest Ranches website
Procurement page which can be accessed at http://southwestranches.org/procurement. As
they are issued, all amendments to solicitations will be posted under the applicable
solicitation on the system. It is the bidder’s sole responsibility to routinely check the
system for any amendments that may have been issued prior to the deadline for receipt of
bids. Vendors are advised to complete the online Vendor Application.

Southwest Ranches shall not be responsible for the completeness of any IFB document,
amendment, exhibit or attachment that was not downloaded from the system or obtained
directly from the Procurement Division.

IN ACCORDANCE WITH THE PROVISIONS OF ADA, THIS DOCUMENT MAY BE
REQUESTED IN AN ALTERNATIVE FORMAT.



NOTICE TO CONTRACTORS

Bids will be received by the Town of Southwest Ranches, Florida (“Town”), via
http://www.demandstar.com E-bidding, until 11:00 a.m., EST, and opened on Thursday August
24,2023, at 11:00 a.m., EST, for all material, labor, equipment and supplies necessary for the:

IFB 23-007 SW 63RD STREET AND SW 185TH WAY
DRAINAGE IMPROVEMENT PROJECT (LPA0385)

To better manage document disbursement for the bid process, the Town will make bid
documents available on the Southwest Ranches website which can be accessed at:

http://southwestranches.org/procurement

To review the bid documents for this project, go to the above URL and click on the project
hyperlink. The documents for this project are also available at http://www.demandstar.com.
Contractors may download and print the bid documents or contact Venessa Redman at (954)
343-7467 or e-mail at viedman@southwestranches.org.

All bids shall be submitted in accordance with General Provision Section 2 and accompanied by
the documentation referenced therein, at a minimum.

The Non-Mandatory Pre-Bid Conference will be held on Thursday July 27, 2023, at 11:00 a.m.
EST, via Microsoft Teams Meeting, the link is accessible on the Town website and the
http://www.demandstar.com E-Bidding Platform.

The public may view bid meetings in person in the Grand Oak Conference room in Town Hall
located at 13400 Griffin Road, Southwest Ranches, FL 33330.

Bids requested shall be set forth in the Bid and the Bid Form attached to and forming a part of the
Specifications.

Prior to execution of a contract, Bidder shall submit to Town a copy of its non-discrimination
policy, which shall be consistent with the non-discrimination requirements of the contract. In the
event that Bidder does not have a written non-discrimination policy, Bidder shall be required to
sign a statement affirming their non-discrimination policy conforms with Section 2.31, of the
Invitation for Bids.

The Town reserves the right to reject any or all bids.
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SECTION 1 GENERAL INFORMATION
1.1 ISSUING OFFICE

This Invitation for Bids (“IFB”) is issued by the Town of Southwest Ranches, a political
subdivision of the State of Florida (“Town”), by and through its Procurement & Budget Division
(“Division”). The Division is the SOLE point of contact concerning this IFB. All communications
regarding this IFB must be done through the Division (See Section 1.7).

1.2 PURPOSE OF THE PROJECT

The Division is soliciting proposals from qualified and experienced firms for all labor, materials,
tools, equipment, machinery, expertise, services, and all else necessary and reasonably inferable
from the Contract Documents for proper construction and completion of the project consisting of
excavation, construction of storm drainage pipe, stormwater structure retrofitting, stormwater
structure coring, construction of concrete catch basins and inlets with grates, grading, filling and
street repair and repaving, and installation of swales and grass sodding, and site restoration.

The Substantial Completion of the Project shall occur no later than one hundred twenty (120)
calendar days from date of issuance of the Notice to Proceed, and Final Completion shall occur
no later than one hundred fifty (150) calendar days from date of issuance of the Notice to
Proceed.

1.3 NON-MANDATORY PRE-BID CONFERENCE

The Non-Mandatory Pre-bid Conference will be held via Microsoft Teams Meeting, the link is
accessible on the Town website, and the http://www.demandstar.com E-Bidding Platform on
Thursday July 27, 2023, at 11:00 a.m. EST.

The public may view bid meetings in person in the Grand Oak Conference room in Town Hall
located at 13400 Griffin Road, Southwest Ranches, FL 33330.

There will be a Town representative available to answer questions relative to this IFB; however,
bidders should not rely on any oral representations, statements, or explanations other than those
made by this IFB or a formal Amendment to the IFB. Any questions or comments arising
subsequent to the Pre-bid Conference must be presented, in writing, to the Contact Person (See
Section 1.7) prior to the date and time stated in the Timetable (See Section 1.5).

In accordance with the provisions of ADA, auxiliary aids or services will be provided upon request
with at least five (5) days’ notice.

1.4 QUALIFICATIONS OF BIDDERS

All bidders to this IFB shall have demonstrated experience in on-site excavation, clearing, new
construction and retrofit of drainage pipe, new construction of concrete drainage structures and
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associated grates, associated erosion control measures, swale re-grading, street and driveway
restoration, and installation of swales and grass sod.

1.5 TIMETABLE

The anticipated schedule and deadline for this IFB is as follows:

Activity Date, Time and Location
IFB available for download on On or about: Thursday July 20, 2023, at:
website http://southwestranches.org/procurement or

http://www.demandstar.com

Non-Mandatory Pre-Bid Conference | 11:00 a.m. EST, on Thursday July 27,2023, via
Microsoft Teams Meeting, the link is accessible on the
Town website calendar and the
http://www.demandstar.com E-Bidding Platform
Deadline for Submission of Written | 10:00 a.m. EST, Thursday August 3, 2023, at the

Comments/Questions Office of the Senior Budget and Procurement Officer,
via e-mail to vredman@southwestranches.org

Response to Written 4:00 p.m. EST, Thursday August 10, 2023,

Comments/Questions

Deadline for Submission of Bids 11:00 a.m. EST, on Thursday August 24, 2023, via

http://www.demandstar.com E-bidding

Public Opening 11:00 a.m. EST, on Thursday August 24, 2023, via
Microsoft Teams Meeting, the link is accessible on the
Town website calendar and the
http://www.demandstar.com E-Bidding Platform
Award Date To be Determined

1.6  BID SUBMISSION

It is anticipated that bids will be opened at 11:00 a.m., via Microsoft Teams Meeting, the link is
accessible on the Town website calendar and the http://www.demandstar.com E-Bidding Platform
on Thursday August 24, 2023. The public may view bid meetings in person in the Grand Oak
Conference Room located at 13400 Griffin Road, southwest ranches, FL 33330.

All bids MUST BE SUBMITTED ELECTRONICALLY via DemandStar E-bidding no later
than 11:00 a.m. EST on Thursday August 24, 2023.

The Bid Response Forms, included in the appendix, must be signed by an officer of the proposing
entity or other authorized person.

The submission of a signed bid by a bidder will be considered by the Town as constituting a legal
offer by the bidder to provide services required by this IFB at the proposed price identified therein.
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No bids will be accepted after the deadline for submission of bids or at any location other than the
location designated in this IFB.

Facsimile or email submittals will NOT be accepted. Bids received after 11:00 a.m. EST on the
above referenced date will not be accepted under any circumstances. Any uncertainty regarding
the time a bid is delivered or received will be resolved against the Bidder.

1.7 CONTACT PERSON
The individual designated as the “Contact Person” for the IFB is:

Venessa Redman, Senior Procurement and Budget Officer
13400 Griffin Road

Southwest Ranches, FL. 33330

Phone: 954 343-7467

Fax: 954 434 1490

Email: vredman@southwestranches.org

1.8 PROCUREMENT CODE

Article IX of the Town’s Code of Ordinances (ORD 22-005) establishes specific directions and
guidelines for employees and agents of the Town to use in purchasing commodities and services.
All requests for commodities and/or services, and all purchases shall be for a public purpose and
in accordance with this code. This code provides the policies and procedures that frame the
purchasing of contractual services and commodities starting with defining the procurement and
proceeding through award of the contract or purchase order. The Town is committed to a system
that provides quality, integrity, and competition in a professional manner. Generally, purchasing
procedures provide a mechanism to allow commodities and services to be purchased at the lowest
possible cost, and consistent with the quality needed to meet the requirements of the Town.

In addition to the procedures set forth in this code, the Town shall also adhere to the requirements
of Florida Statutes, to the extent applicable to the Town.

1.9 CONE OF SILENCE

The Cone of Silence means a prohibition on any communication regarding this IFB between a
potential vendor, service provider, proposer, bidder, lobbyist, or consultant and the Town Council
members, Town’s professional staff including, but not limited to, the Town Administrator and his
or her staff, or any member of the Town’s selection or evaluation committee. See Article IX, ORD
22-005 for additional information including permitted exceptions to the Cone of Silence.

The Cone of Silence shall be imposed at the time of the advertisement of this IFB and shall
terminate at the beginning of the Town Council meeting at which the Town Administrator makes
his or her written recommendation to the Town Council. However, if the Town Council refers the
solicitation back to the administrator, staff or committee for further review, the Cone of Silence

3



TOWN OF SOUTHWEST RANCHES, FLORIDA
SW 63RD STREET AND SW 185TH WAY DRAINAGE IMPROVEMENT PROJECT (LPAO0385)
IFB NO. 23-007

shall be re imposed until such time as the administrator makes a subsequent written
recommendation and commencement of the Council meeting. The Cone of Silence shall also
terminate in the event that the Town Administrator cancels the solicitation.

Prior to an award, violation of this the Cone of Silence shall result in the disqualification of the
bidder from further consideration. Discovery of a violation after an award by a particular bidder
shall render any IFB award to said bidder voidable by the Town, and in the Town’s sole discretion.

1.10 PUBLIC OPENING

A public opening, of bids, will take place on Thursday August 24, 2023, at 11 a.m. EST via
Microsoft Teams Meeting, the link is accessible on the Town website and the
http://www.demandstar.com E-Bidding Platform

The public may view bid meetings in person in the Grand Oak conference Room located at 13400
Griffin Road, southwest ranches, FL 33330.

The identity of the Bidders shall be read aloud. However, no additional information set forth in the
bid shall be made public until the time of a notice of an “Recommendation of Award” or 30 days
from the Bid Opening, whichever is earlier, and in accordance with Florida Statutes, Chapter 119.

After opening of bids, the Town will look for any unbalanced bids to ensure that unit prices are
within industry standards and that the Bidders are not charging excessive unit prices for those
items the Town will utilize the most. The Town intends to award a Contract to the lowest,
responsive, and responsible Bidder in accordance with the terms of this IFB, the terms of the
attached Resolution 2023-005, and the Town’s Procurement Code

In the award of a Contract pursuant to this IFB, the services shall be provided on a “non-exclusive”
basis, and the Town may utilize the services of other vendors as may be deemed necessary at the
Town’s discretion.

1.11 ADDITIONAL INFORMATION/AMENDMENT(S)

Any questions, comments (i.e., additional information or clarifications) must be made, in writing
via e mail, or U.S. Mail no later than Thursday August 10, 2023, to the address listed in this IFB
Timetable (See Section 1.5) or e mail address listed for the Contact Person (See Section 1.7). The
request must contain the bidder’s name, address, phone number, and e mail address.

Changes to this IFB, when deemed necessary by the Town, will be completed only by written
Amendment(s) issued prior to the deadline for submission of bids. Bidders should not rely on any
representations, statements, or explanation other than those made by this IFB or in any Amendment
to this IFB. Where there appears to be a conflict between this IFB and any Amendment issued, the
last Amendment issued shall prevail.

Amendments to this IFB will be posted on Town of Southwest Ranches website which can be
accessed at http://southwestranches.org/procurement/ and http://www.demandstar.com
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It is the sole responsibility of bidders to routinely check for any Amendments that may have been
issued prior to the deadline for submission of bids. The Town shall not be responsible for the
completeness of any IFB package not downloaded from this website or purchased directly from
the Division. A bidder may verify with the designated Contact Person (See Section 1.7) that bidder
has received all Amendments to this IFB prior to the submission of its bid.

1.12 DISCLAIMER

All documents and information, whether written, oral or otherwise, provided by the Town relating
to this [FB are being provided solely as an accommodation and for informational purposes only,
and the Town is not making any representations or warranties of any kind as to the truth, accuracy,
or completeness of such documents or information, or as to the sources thereof. The Town shall
have no liability whatsoever relating to such documents and information and all parties receiving
the same shall not be entitled to rely on such documents and information but shall have a duty to
independently verify the accuracy of the information contained therein. Failure on the part of any
bidder to examine, inspect and be completely knowledgeable of the terms and conditions of the
IFB, or any other relevant documents or matters, shall not relieve the selected bidder from fully
complying with this IFB.

The Town reserves the right to reject all or any portions of any bid, to reject all bids, to waive any
informality, non-material irregularity or technicality in any bid, to re advertise for bids, or take any
other such actions that may be deemed to be in the best interest of the Town.

No guarantee or warranty is given or implied by the Town regarding the minimum or total amount
of services that may be purchased from the contract or award. The quantities and frequencies
provided herein are for bid purposes only and, will be used for tabulation and presentation of the
Bid. The Town reserves the right to increase or decrease service quantities and frequencies, as
deemed necessary to serve the best interests of the Town.

1.13 NOTICE TO PROCEED
It is recommended that Contractor attend a non-mandatory pre-bid conference (See Section 1.5).

Contractor shall be instructed to commence work by written instructions by the Town
Administrator or his designee by issuance of a Notice to Proceed. The Notice(s) to Proceed will
not be issued until contractor submits to the Town all required bonds, insurance certificates and/or
other documents and after execution of the Contract by both parties. The receipt of all necessary
building and regulatory permits by contractor, if any, is a condition precedent to the issuance of a
Notice to Proceed. Contractor warrants to the Town that it shall expeditiously apply for all building
permits and shall thereafter, diligently, and continuously perform such work to achieve Substantial
Completion and Final Completion, within the times set forth in the Agreement (See Exhibit “A”).
To the extent set forth in the Agreement, the Town may, in its sole discretion and at its option,
elect to impose liquidated damages or actual damages, whichever is greater, for failure to complete
the work within the timeframe required (See Exhibit “A”).
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Contractor shall furnish sufficient forces and equipment and shall work such hours, including
overtime operations, as may be necessary to timely perform the work in accordance with the
schedule included in the Agreement. If contractor falls behind the progress schedule, Contractor
shall take such steps as may be necessary to improve its progress by increasing the number of
shifts, overtime operations, and days of work as may be required, at no additional cost to the Town.

SECTION 2 TERMS AND CONDITIONS
2.1 ADHERENCE TO REQUIREMENTS

Bidders guarantee their commitment, compliance, and adherence to all requirements of this IFB
by submission of their bids.

2.2  MODIFIED BIDS

Bidders may submit a modified bid to replace all or any portion of a previously submitted bid until
the deadline for submission of bids specified in the IFB Timetable (See Section 1.5). The Town
will only consider the latest bid submitted.

2.3  WITHDRAW OF BID

A bid may be withdrawn, only by written notification to the Town, prior to the opening of bids.
(See Section 1.5). After the opening of bids, they shall be irrevocable for a period of one hundred
twenty (120) days. Unless withdrawn, as provided in this subsection, a bid shall be irrevocable
until the time that a Contract is awarded. Bidders who unilaterally withdraw a bid without
permission of the Town before 90 days have elapsed from the date of the opening of bids may be
debarred and are subject to forfeiture of the Bid Security.

24 LATE BID, LATE MODIFIED BID

Bids and/or modifications to bids received after the deadline for submission of bids specified in
the IFB Timetable (See Section 1.5) shall not be considered.

2.5 IFB POSTPONEMENT/CANCELLATION

Notwithstanding any provision of this IFB to the contrary, the Town, in its sole and absolute
discretion, shall have the right to reject any and all, or parts of any and all bids; commence a new
solicitation process; postpone or cancel this IFB process; and/or waive any non-material
irregularities in this IFB or the bids received as a result of this IFB. In addition, the Town of
Southwest Ranches Council may reject any bid prior to award.

Failure on the part of the awarded Bidder to comply with the terms of this IFB, to execute and
deliver any required Contract Documents, bonds, and insurance, will result in the cancellation or
rescission of the award, and a forfeiture of the Bid security. In that event, the Town may proceed
to award the contract to the next lowest, responsive, and responsible Bidder, or to re advertise the
project, in its sole discretion when deemed to be in the best interests of the Town.
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2.6 COSTS INCURRED BY BIDDERS

All expenses incurred with the preparation and submission of bids to the Town, or any work
performed in connection therewith, shall be borne by the bidder.

2.7 PROPRIETARY/CONFIDENTIAL INFORMATION

Bidders are hereby notified that all information submitted as part of, or in support of, bids will be
available for public inspection after the opening of bids, in compliance with Chapters 119 and 286,
Florida Statutes, popularly known as the “Public Records Law” and the “Government in the
Sunshine Law” respectively.

2.8 RIGHT TO PROTEST

For purposes of this IFB, the term “Purchasing Code” shall mean Chapter 2, Article IX, of the
Town of Southwest Ranches Code. ORD 22-005 is hereby incorporated into this IFB by reference
(“Bid Protest”). By responding to this IFB, all bidders agree that the Bid Protest procedures set
forth in the Code are applicable to this IFB and shall comply with said procedures.

Any bidder may protest any recommendations for award of the Contract in accordance with Protest
Procedures by submitting a written protest to the Senior Procurement and Budget Officer within
five (5) business days after posting the Notice of Award Recommendation. Protests must be
submitted in writing, addressed to the Senior Procurement and Budget officer at 13400 Griffin
Road, Southwest Ranches, FL 33330 and delivered via hand delivery, or mail.

2.9 RULES; REGULATIONS; LICENSING REQUIREMENTS

The bidder shall comply with all laws, ordinances, and regulations applicable to the services
contemplated herein, including, but not limited to, those applicable to conflict of interest and
collusion. Bidders are presumed to be familiar with all federal, state, and local laws, ordinances,
codes, and regulations that may in any way affect the services offered, including, but not limited
to, Executive Order No. 11246 entitled “Equal Employment Opportunity” as amended by
Executive Order No. 11375, and as supplemented by the Department of Labor Regulations (41
CFR, Part 60).

The Town, at its discretion, reserves the right to inspect any/all Bidder’s facilities to determine
their capability of meeting the requirements for this IFB and the Contract to be awarded. Also,
price, responsibility, and responsiveness of the Bidder, including the financial position,
experience, staffing, equipment, materials, references of Contractor, and past history of service by
Contractor to the Town and/or with other units of State, and/or Local governments in Florida, or
comparable private entities, may be taken into consideration in the award of a Contract. If the
project involves services or costs based upon a unit price or ongoing services, the Town reserves
the right to reduce the level of service within its sole discretion.
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2.10 AWARD

The Town intends to award a contract to the lowest, responsive, and responsible Bidder whose bid
meets the requirements of this IFB, the terms of the attached Resolution 2023-005, and in
accordance with the Town’s Procurement Code.

2.11 WRITTEN CONTRACT

The successful Bidder shall be required to enter into a written Contract with the Town, the Contract
form shall be prepared by the Town, and shall incorporate the terms of this IFB, the accepted Bid,
and include a termination for convenience clause and other terms which may be required by the
Town or its Procurement Code, and acceptable to the Town Council. The Contract shall be
substantially in the form attached to this [IFB. No Work shall be performed or payment due unless
a written Contract is fully executed and has been approved by the Town Council.

2.12  ASSIGNMENT

This IFB and any Contract awarded pursuant hereto shall be binding upon and shall inure to the
benefit of the Town and to any and all of its successors and assigns, whether by merger,
consolidation, and transfer of substantially all assets or any similar transaction. Notwithstanding
the foregoing, the Contract is personal to the Contractor, and Contractor may not, either directly
or indirectly, assign its rights or delegate its obligations to Town hereunder without first obtaining
the Town’s consent in writing. Any such attempted assignment or delegation shall be deemed of
no legal force and effect whatsoever.

2.13 CANCELLATION

Failure on the part of the awarded Bidder to comply with the terms of this IFB, to execute and
deliver any required Contract Documents, and insurance, will result in the cancellation or
rescission of the award. In that event, the Town may proceed to award the Contract to the
responsive and responsible Bidder with the next highest ranking by the selection committee, or to
re advertise the IFB in its sole discretion whenever deemed in the best interests of the Town.

2.14 RELATION TO PARTIES

It is understood and agreed that nothing contained in this IFB or the Contract shall be deemed to
create a partnership or joint venture with the Town. Contractor shall be in the relation of an
independent contractor and is to have entire charge, control, and supervision of the Work to be
performed hereunder.

2.15 COMPLIANCE WITH LAW

Contractor shall comply with all applicable laws, regulations and ordinances of any Federal, State,
or Local Governmental authority having jurisdiction with respect to this IFB and any Contract
awarded and shall obtain and maintain any and all material permits, licenses, approvals and
consents necessary for the lawful conduct of the activities contemplated hereunder.
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2.16 WAIVER OF LIABILITY

The Town shall not in any way be answerable or accountable for any violations of applicable laws
or for any injury, loss or damage arising from the negligence, acts, or omissions of Contractor or
any one of its employees, subcontractors or agents, or anyone else for whose actions Contractor
may be responsible.

2.17 INDEMNIFICATION

To the fullest extent permitted by Florida law, including Florida Statutes, Section 725.06, the
Contractor hereby agrees to and shall indemnify, defend and hold harmless the Town, its officers
and employees, from liabilities, damages, losses, costs, and expenses including, but not limited to,
reasonable attorney fees (at both the trial and appellate levels), to the extent caused by the
negligence, recklessness, or intentional wrongful misconduct of the Contractor and persons
employed or utilized by the Contractor in the performance of the Contract or anyone else for whose
actions Contractor may be responsible, regardless of the partial fault of any party indemnified
hereunder.

2.18 SECONDARY/OTHER VENDORS

The Town reserves the right in the event the primary vendor cannot provide an item(s) or service(s)
in a timely manner as requested, to seek other sources without violating the intent of this IFB or
any Contract awarded.

2.19 DEFAULT PROVISION

In case of default by the Contractor, the Town may procure the articles or services from other
sources and hold the Bidder or Contractor responsible for any excess costs occasioned or incurred
thereby.

2.20 GOVERNING LAW

The validity of this IFB and any Contract awarded and the interpretation and performance of all of
their respective terms shall be construed and enforced in accordance with the laws of the State of
Florida, without regard to principles of conflict of laws thereof. The location of any action or
proceeding commenced under, pursuant, or relating to this IFB or the Contract shall be in the State
Courts of Florida located in Broward County, Florida.

2.21 DISPUTES

After an award of the Contract, disputes shall be resolved as set forth in the Contract form which
is attached to this IFB. Any default under this IFB shall subject Bidder to liability for any and all
damages to Town caused thereby. Bidder agrees to reimburse Town for all costs and expenses,
including attorney’s fees and costs, incurred by the Town by reason of such default whether or not
suit is brought, and in any litigation commenced, at both the trial and appellate levels.
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2.22 REMEDIES FOR BREACH

Should the selected Contractor fail to perform after Contract execution, the Town shall notify
Contractor in writing of such failure to perform, and Contractor shall have fourteen (14) days to
cure such failure, or such time as set forth in the Contract. If Contractor fails to cure, then the Town
shall have the right to immediately terminate the Contract for cause. In that event, the Town shall
also be free to sue Contractor for damages, in addition to any other right or remedy that it may
have under the Contract, at law or in equity. Nothing herein shall be construed as precluding the
Town’s right to terminate the Contract for convenience, as set forth in the Contract.

2.23 PUBLIC RECORDS LAW

The Town is subject to Chapter 119, Florida Statutes, “Public Records Law.” No claim of
confidentiality or proprietary information in all or any portion of a bid will be honored unless a
specific exemption from the Public Law exists and is cited in the response. An incorrectly claimed
exemption does not disqualify the firm, only the exemption claimed. Contractor acknowledges the
public shall have access at all reasonable times, to all documents and information pertaining to
Town’s contracts, subject to the provisions of Chapter 119, Florida Statutes, and agrees to allow
access by the Town and the public to all documents subject to disclosures under applicable law.

In accordance with Florida Statutes, 119.071(1)(b)(2) Sealed bids, proposals, or replies received
by an agency pursuant to a competitive solicitation are exempt from public disclosure until such
time as the agency provides notice of an intended decision or until 30 days after opening the bids,
proposals, or final replies, whichever is earlier.

To the extent that Contractor has been provided access to or has received security sensitive
information, as defined by Florida Statutes, Section 119.071 and/or has executed a Confidential
Information Acknowledgement and Agreement as part of the IFB process, Contractor shall keep
and maintain the security sensitive information as confidential and exempt from public disclosures
as required by Florida Statutes.

Contractor agrees to keep and maintain public records required by the Town to perform the service
in Contractor’s possession or control in connection with Contractor’s performance under this IFB
and any Contract awarded, and upon the request from the Town’s custodian of public records, to
provide the Town with a copy of the requested records or allow the records to be inspected or
copied within a reasonable amount of time at a cost that does not exceed the cost provided in
Chapter 119 or as otherwise provided by law. Contractor shall ensure that public records that are
exempt or confidential and exempt from public records disclosure requirements are not disclosed
except as authorized by law for the duration of the contract term and following completion of the
Contract if the Contractor does not transfer the records to the Town.

Upon completion of the Contract, Contractor agrees, at no cost to Town, to transfer to the Town
all public records in the Contractor’s possession or keep and maintain public records required by
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the Town to perform the service. If the Contractor transfers all public records to the Town upon
completion of the Contract, the Contractor shall destroy any duplicate public records that are
exempt or confidential and exempt from public records disclosure requirements. If the Contractor
keeps and maintains public records upon completion of the Contract, the contractor shall meet all
applicable requirements for retaining public records. All records stored electronically must be
provided to the Town, upon request from the Town’s custodian of public records, in a format that
is compatible with the information technology system of the Town.

Contractor’s failure or refusal to comply with the provisions of this section shall result in the
immediate termination for cause of the Contract by Town.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF
CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY TO PROVIDE
PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF
PUBLIC RECORDS AT PHONE: (954) 434 0008; EMAIL:
RMUNIZ@SOUTHWESTRANCHES.ORG; RUSSELL MUNIZ, ASSISTANT TOWN
ADMINISTRATOR/TOWN CLERK, TOWN OF SOUTHWEST RANCHES, 13400 GRIFFIN
ROAD, SOUTHWEST RANCHES, FLORIDA, 33330.

Contractor shall comply with the requirements of 2 CFR §200.321 as applicable to this IFB.
Contractor’s failure or refusal to comply with the provisions of this section shall result in the
immediate termination for cause of the Contract by Town.

2.24 CONTRACT PROVISIONS (EXHIBIT “A”)

2.24.1 Agreement. The selected bidder will be required to execute a contract in a form and
substance similar to the attached Example Agreement (Exhibit “A”), subject to negotiated
exceptions.

2.24.2 Authorization to Sign. In addition to executing the Agreement, the selected bidder
will be required to complete a corporate resolution or notarized statement, indicating that the
person having executed the Agreement is authorized to legally bind the proposing entity.
Additionally, if a selected bidder is a partnership, all general partners must sign the Agreement
and the notarized statement. If the selected bidder is a joint venture, all members of the joint
venture must sign the Agreement and the notarized statement.

2.25 LICENSING, PERMITS, INSPECTIONS AND LIABILITY INSURANCE

Where a Contractor is required to enter onto the Town of Southwest Ranches property to deliver
materials or to perform work or services as a result of a Bid award, the Contractor will assume the
full duty, obligation, and expense of obtaining all necessary licenses, permits, inspections, and
insurance required. The Contractor shall be liable for any damages or loss to the Town occasioned
by negligence or intentional acts or omissions of the Bidder, his agents, subcontractors, or any
person the Bidder utilizes in the completion of his contract. Contractor shall be required to furnish
a certified copy of all licenses, certificates of competency or other licensure requirements
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necessary to practice his profession as required by Florida Statutes, Florida Building Code,
Broward County, or Town of Southwest Ranches Code. These documents shall be furnished to the
Town along with the Bid response. Failure to furnish these documents or to have required licensure
will be grounds for rejecting the Bid as non-responsive or otherwise.

The Bid shall include Certificate(s) of Insurance or written proof of the ability to provide the
required insurance by an insurance company authorized to do business in the State of Florida or
otherwise secured in a manner satisfactory to the Town in an amount equal to 100% of the
requirements.

2.26 INSURANCE REQUIREMENTS

It shall be the responsibility of the selected bidder to provide certified copies of all insurance
policies specified in the Agreement (Exhibit “A”). The selected bidder shall, on a primary basis
and at its sole expense, maintain in full force and effect, at all times during the term of the
Agreement, insurance coverages and limits, including endorsements, as described in the
Agreement (See Exhibit “A”). Failure to maintain the required insurance shall be considered a
material default of the Agreement. The requirements contained therein, as well as the Town’s
review or acceptance of insurance maintained by the selected bidder, are not intended to and shall
not in any manner limit or qualify the liabilities and obligations assumed by the selected bidder
under the Agreement.

2.27 ADDITIONAL INSURANCE REQUIREMENTS
All insurance policies shall name and endorse the following as additional named insureds:

TOWN OF SOUTHWEST RANCHES

Attn: Andrew D. Berns, Town Administrator
13400 Griffin Road.

Southwest Ranches, FL 33330

The additional named insured endorsement shall be reflected on the Certificate of Insurance.

All insurance shall be issued by companies rated “A-" or better per A.M. Best’s Key Rating Guide,
latest edition and authorized to issue insurance in the State of Florida. It shall be the responsibility
of the bidder and insurer to notify the Town Administrator of cancellation, lapse, or material
modification of any insurance policies insuring the vendor, which relate to the activities of such
vendor and the Town.

Such notification shall be in writing and shall be submitted to the Town Administrator within thirty
(30) days prior to cancellation of such policies. This requirement shall be reflected on the
Certificate of Insurance.

Bidders are required to submit a list of claims presently outstanding and claims within the past ten
(10) years against their liability coverage. This information must be listed on the form provided
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below and signed by the agent of the insurance carrier. If no outstanding claims exist, a statement
of this fact must be signed by the agent of the insurance carrier.

Failure to fully and satisfactorily comply with the Town’s insurance requirements set forth herein
will authorize the Town Administrator to implement a rescission or cancellation of the Contract
award within thirty (30) days of awarding. The bidder hereby holds the Town harmless and agrees
to indemnify Town and covenants not to file a bid protest or sue the Town by virtue of such
cancellation or rescission.

2.28 SECURITY AND BONDING REQUIREMENTS

2.28.1 Bid Security. Simultaneous with the delivery of an executed Bid to the Town,
Bidders shall furnish a Bid Security in an amount equal to five percent (5%) of the total gross
amount of the bid. The Bid Security shall be issued in the form of a bond issued by a Surety
authorized to transact business in the State of Florida, having an agent in the State of Florida, or
in the form of an irrevocable letter of credit. Bonds shall be submitted on the forms provided herein
by the Town. Failure to supply Bid Security with the Bid at the time of Bid opening shall
automatically disqualify the Bidder as non-responsive. Original Bid bond in sealed clearly marked
envelope must be delivered to the Contact Person (See Section 1.7) before Bid Opening timetable
date (See Section 1.5).

2.28.2 Performance and Payment Bonds. Within ten (10) days after being notified of the
award, Contractor shall furnish a Performance Bond and a Payment Bond containing all the
provisions of the Performance Bond and Payment Bond. Each Bond shall be in the amount of one
hundred percent (100%) of the Contract Price guaranteeing to Town the completion and
performance of the Work covered in such Contract as well as full payment of all suppliers, laborers,
and Subcontractors employed pursuant to this Project. Each Bond shall be with a surety company
that is qualified pursuant to Section 2.28.5.

Simultaneous with the delivery of the executed contract form, the Contractor shall furnish to the
Town executed Performance and Payment Bonds each in the amount equal to one hundred percent
(100%) of the Contract value, as security for the faithful and timely performance of the Work
under the Contract and for the payment of all persons furnishing labor, materials, services, and/or
equipment in connection with the Work. The condition of this obligation is such that, if the
Contractor shall promptly and faithfully perform said contract, make payments to all claimants (as
defined by section 713.01, Florida Statutes) for all labor, materials, services, and equipment used
directly or indirectly, or reasonably required for use, in the performance of the contract, and shall
fully indemnify and save harmless the Town and its agents for all costs and damages it may suffer
by reason of Contractor’s failure to do so, then this obligation shall be null and void; otherwise it
shall remain in full force and effect. Bonds shall be in a form acceptable to the Town and as
prescribed by section 255.05, Florida Statutes.

2.28.3 Qualifications of Surety. Surety companies issuing Performance and Payment
Bonds shall fulfill each of the following provisions, and the Bidder shall provide satisfactory
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evidence to document such fulfillment. For all Bid Bonds, Performance Bonds, and Payment
Bonds over $500,000.00:

a. Each bond must be executed by a surety company of recognized standing,
authorized to do business in the State of Florida as surety, having a resident
agent in the State of Florida, and having been in business with a record of
successful continuous operation for at least five (5) years.

b. The surety company shall hold a current Certificate of Authority as
acceptable surety on federal bonds in accordance with United States
Department of Treasury Circular 570, Current Revisions. If the amount of
the Bond exceeds the underwriting limitation set forth in the circular, in
order to qualify as a proper surety herein, the net retention of the surety
company shall not exceed the underwriting limitation in the circular, and
the excess risks must be protected by coinsurance, reinsurance, or other
methods in accordance with Treasury Circular 297, Revised (31 C.F.R. §§
223.10, 223.11). Further, the surety company shall provide the Town with
evidence satisfactory to the Town that such excess risk has been protected
in an acceptable manner.

c. A surety company that is rejected by Town may be substituted by the Bidder
or proposer with a surety company acceptable to Town, but only if the bid
amount does not increase.

d. All bonds shall be written through surety insurers authorized to do business
in the State of Florida as surety, with the following qualifications as to
management and financial strength according to the latest (1986 or later)

+
Amount of Bond Policy Holder's Ratings
500,001 to 1,500,000 A- Il
1,500,001 to 2,500,000 A, VI
2,500,001 to 5,000,000 A VI
5,000,001 to 10,000,000 A VI
Over 10,000,001 A IX

edition of Best’s Insurance Guide, published by A.M. Best Company,
Oldwick, New Jersey:

e. For projects that do not exceed $500,000.00, Town may accept a Bid Bond,
Performance Bond, and Payment Bond from a surety company that has
twice the minimum surplus and capital required by the Florida Office of
Insurance Regulation at the time the solicitation is issued, if the surety
company is otherwise in compliance with the provisions of the Florida
Insurance Code, and if the surety company holds a currently valid
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Certificate of Authority issued by the United States Department of the
Treasury under Sections 9304 to 9308 of Title 31 of the United States Code.
The Certificate and Affidavit so certifying should be submitted with the Bid
Bond, Performance Bond, and Payment Bond.

f. More stringent requirements of any grantor agency may be set forth within
the Supplemental Conditions. If there are no more stringent requirements,
the provisions of this article shall apply.

2.28.4 Duration of Bonds. The Performance Bond shall guarantee all work and materials
furnished under the Contract including losses resulting from defects in the materials or improper
performance of Work under the Contract that may appear or be discovered during performance of
the Work or during any applicable warranty period after completion of all Work, and for latent
defects, during the time periods set forth in section 95.11(3)(c), Florida Statutes. The Payment
Bond shall stay in effect until the time required by section 255.05, Florida Statutes, for the making
of claims under such Bond, or when all claimants submitting valid claims have been paid,
whichever is later.

Each Bond shall continue in effect for one (1) year after Final Completion and acceptance of the
Work with liability equal to one hundred percent (100%) of the Contract Price, or an additional
bond provided to ensure that Contractor will, upon notification by Town, correct any defective or
faulty work or materials that appear within one (1) year after Final Completion of this Contract.

2.28.5 Non-compliance. An awarded Bidder’s failure to timely deliver an executed
Contract, and any Performance Bond, Payment Bond, and Insurance Certificates required by the
terms of this Invitation for Bids, all in forms acceptable to the Town, shall result in the cancellation
of any Contract and the Bidder’s forfeiture of any and all bid securities.

2.28.6 Record Bonds. Pursuant to the requirements of Section 255.05, Florida Statutes,
Contractor shall ensure that the bond(s) referenced above shall be recorded in the Official Records
of Broward County and provide the Town with evidence of such recording.

2.28.7 Alternate Forms of Security. In lieu of a Performance Bond and a Payment Bond,
Contractor may furnish alternate forms of security in the form of cash, money order, certified
check, cashier’s check, or unconditional letter of credit. Such alternate forms of security shall be
subject to the approval of Town and for same purpose; and shall be subject to the same conditions
as those applicable above and shall be held by the Town for one (1) year after completion and
acceptance of the Work.

2.29 COMMENCEMENT OF WORK

The Town shall have no obligations whatsoever to any bidder by virtue of this IFB or any
negotiations conducted hereunder. The Town’s obligations shall not commence until an
Agreement is approved and executed by the Town Council. The Town will not be responsible for
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any work conducted by a bidder, even if performed in good faith, if such work occurs prior to the
approval and execution of the Agreement by the Town Council.

2.30 NON-DISCRIMINATION & EQUAL EMPLOYMENT OPPORTUNITY

2.30.1 No party to this Contract may discriminate on the basis of race, color, sex, religion,
national origin, disability, age, marital status, political affiliation, sexual orientation, pregnancy,
or gender identity and expression in the performance of this Contract, except that any project
assisted by the U.S. Department of Transportation funds shall comply with the nondiscrimination
requirements in 49 C.F.R. Parts 23 and 26. Contractor shall include the foregoing or similar
language in its contracts with any Subcontractors.

2.31 SUPPLEMENTAL WAGE REQUIREMENTS

2.31.1 The rate of wages and fringe benefit payments for all laborers, mechanics, and
apprentices shall not be less than those payments for similar skills in classifications of work in a
like construction industry as determined by the Secretary of Labor and as the most recently
published in the Federal Register.

2.31.2 All mechanics, laborers, and apprentices employed or working on the site of the
Work shall be paid in accordance with the above referenced wage rates. Contractor shall post this
section of the Contract (Supplemental Wage Requirements) at the site of the Work in a prominent
place where it can be easily seen by the workers.

2.31.3 If the Parties cannot agree on the proper classification of a particular class of
laborers or mechanics or apprentices that will be used on the Work site, the Contract Administrator
shall submit the question, together with its recommendation, to the Town Administrator for final
determination, which shall be binding.

2.31.4 In the event the Contract Administrator determines that any laborer or mechanic or
apprentice employed by Contractor or any Subcontractor on the site of the Work has been or is
being paid wages less than the rate of wages required by the Prevailing Wage Ordinance, Section
26-5 of the Broward County of Ordinances, as amended, the Contract Administrator may (1) by
written notice to Contractor direct Contractor to terminate the Work or such part of Work for which
there has been a failure to pay said required wages; and (2) contract with another party perform
the Work or portion thereof to completion. Whereupon Contractor and its Sureties shall be liable
to Town for any all costs incurred by Town to complete such Work to the extent such costs exceed
any amounts that Contractor would be due for performance of such Work.

2.31.5 Contractor shall maintain payrolls and basic records relating thereto during the
course of the Work and shall preserve such for a period of three (3) years thereafter for all laborers,
mechanics, and apprentices working at the site of the Work. Such records shall contain the name
and address of each such employee; the employee’s current classification; rate of pay (including
rates of contributions for, or costs assumed to provide, fringe benefits); daily and weekly number
of hours worked; deductions made; and actual wages paid.
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2.31.6 Contractor shall submit, with each application for payment, a signed and sworn
“Statement of Compliance” (007500-8) attesting to compliance with the Prevailing Wage
Ordinance, Section 26-5 of the Broward County of Ordinances, as amended.

2.31.7 The Contract Administrator may withhold or cause to be withheld from Contractor
so much of the payments requisitioned as may be considered necessary to pay laborers and
mechanics, including apprentices, trainees, and guards employed by Contractor or any
Subcontractor on the work, the full amount of wages required by this Contract.

2.31.8 If Contractor or any Subcontractor fails to pay any laborer, mechanic, or apprentice
employed or working on the site of the Work all or part of the wages required by this Contract, the
Contract Administrator may, after written notice to Contractor, take such action as may be
necessary to cause suspension of any further payments or advances until such violations have
ceased.

2.32 DOMESTIC PARTNERSHIP REQUIREMENT

Unless this Contract is exempt under Section 162-157(c), Broward County Code of Ordinances,
Contractor certifies and represents that it will comply with the provisions of Section 1672-157,
Broward County Code of Ordinances, for the duration of this Contract, and the contract language
referenced in Section 16%2-157 is deemed incorporated in this Contract as though fully set forth in
this section. The failure of Contractor to comply shall be a material breach of this Contract,
entitling Town to pursue any and all remedies provided under applicable law including, but not
limited to (1) retaining all monies due or to become due Contractor until Contractor complies; (2)
termination of this Contract; and (3) suspension or debarment of Contractor from doing business
with Town.

2.33 DISCLOSURE OF OWNERSHIP INTEREST

The Disclosure of Ownership Interest Affidavit (“DOIA”) must be completed on behalf of any
individual or business entity that seeks to do business with the Town when applicable. Disclosure
does not apply to nonprofit corporations, government agencies, or to an individual’s or entity’s
interest in any entity registered with the Federal Securities Exchange Commission or registered
pursuant to Chapter 517, Florida Statutes, whose interest is for sale to the general public.

Upon request from the Division, the selected bidder shall submit a completed DOIA within a
reasonable time, as requested. If the selected bidder fails to submit a completed DOIA in a timely
manner, the Town, at its sole discretion, may elect to cancel the recommended award.

2.34 CONFLICT OF INTEREST

The award of any Contract hereunder is subject to the provisions of Chapter 112, Florida Statutes.
Contractors must disclose with their bids, the name of any officer, director, partner, associate,
agent, advisory board member or client/customer who is also an officer, former officer, or
employee of the Town of Southwest Ranches or its agencies.
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2.35 PUBLIC ENTITY CRIMES/DENIAL OR REVOCATION OF THE RIGHT TO
TRANSACT BUSINESS WITH PUBLIC ENTITIES

Pursuant to the provisions of 287.133(2)(a), Florida Statutes:

A person or affiliate who has been placed on the convicted vendor list following a conviction for
a public entity crime may not submit a bid, proposal, or reply on a contract to provide any goods
or services to a public entity; may not submit a bid, proposal, or reply on a contract with a public
entity for the construction or repair of a public building or public work; may not submit bids,
proposals, or replies on leases of real property to a public entity; may not be awarded or perform
work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity;
and may not transact business with any public entity in excess of the threshold amount provided
in s. 287.017 for Category Two for a period of 36 months following the date of being placed on
the convicted vendor list.

Bidder shall complete the attached Sworn Statement on Public entity Crimes and submit it with its
bid.

2.36 PROGRESS PAYMENTS

Contractor may make an application for payment (“Application for Payment”), at intervals of not
more than once a month, for Work completed during the Project. Contractor shall submit with each
Application for Payment: an updated progress schedule acceptable to Contract Administrator as
required by the Contract Documents; a Certification of Payments to Subcontractors Form (Form
9); and a release of claims relative to the Work that was the subject of previous applications or
consent of surety relative to the Work that is the subject of the Application for Payment. If
Contractor has not made payment to a Subcontractor, the Certification of Payments to
Subcontractors Form shall be accompanied by a copy of the notification sent to each Subcontractor
(listed in Item 2 of the Form) to whom payment has not been made, explaining the good cause
why payment was not made. When applicable, an Application for Payment shall be accompanied
by a completed Statement of Wage Compliance Form (Form 8A or 8B). Each Application for
Payment shall be submitted to Contract Administrator for approval as follows:

Rod Ley, Public Works Director/Town Engineer
13400 Griffin Rd, Southwest Ranches, FL 33330

All Applications for Payment shall be stamped as received on the date on which they are delivered
in the manner specified above. Payments of Applications for Payment shall be subject to approval
as specified herein before, and if approved shall be due twenty-five (25) business days after the
date on which the Application for Payment is stamped received. At the end of the twenty-five (25)
business days, Contractor may send the Contract Administrator an overdue notice. If the
Application for Payment is not rejected within four (4) business days after delivery of the overdue
notice, the Application for Payment shall be deemed accepted, except for any portion of the
Application for Payment that the Town determines to be fraudulent or misleading. If the
Application for Payment does not meet the requirements of this Contract, the Town shall reject the
Application for Payment within twenty (20) business days after the date stamped received and said
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rejection shall specify the deficiency and the action necessary to cure that deficiency. If Contractor
submits a request that corrects the deficiency, the corrected Application for Payment must be paid
or rejected within ten business days after the corrected Application for Payment is stamped as
received. Any dispute between Town and Contractor shall be resolved pursuant to the dispute
resolution procedure set forth in Article 12 of the General Conditions.

Town may withhold retainage on each progress payment as set forth in Section 255.078, Florida
Statutes, as may be amended during this Contract. Any reduction in retainage below the maximum
amount set forth in Section 255.078, Florida Statutes, shall be at the sole discretion of the Contract
Administrator. Any interest earned on retainage shall accrue to the benefit of Town.

Town may withhold, in whole or in part, payment with respect to any Application for Payment to
such extent as may be necessary to protect itself from loss on account of:

A. Defective work not remedied.

B. Claims filed or reasonable evidence indicating probable filing of claims by other
parties against Contractor or the Town relating to Contractor’s performance.

C. Failure of Contractor to make payments properly to Subcontractors or for material
or labor.

D. Damage to another contractor not remedied.

E. Liquidated damages and costs incurred by Contract Administrator for extended

construction administration.
F. Failure of Contractor to provide documents required by the Contract Documents.

When the above grounds are removed or resolved to the satisfaction of the Contract Administrator,
any withheld payment shall be made to the extent otherwise due.

2.37 PROJECT RECORDS AND RIGHT TO AUDIT

Town shall have the right to audit the books, records and accounts of Contractor that are related
to this Agreement. Contractor shall keep such books, records, and accounts as may be necessary
in order to record complete and correct entries related to this Agreement.

Contractor shall preserve and make available, at reasonable times for examination and audit by
Town, all financial records, supporting documents, statistical records, and any other documents
pertinent to this Agreement for the required retention period of the Florida Public Records Act
(Chapter 119, Florida Statutes), if applicable, or, if the Florida Public Records Act is not
applicable, for a minimum period of five (5) years after expiration or earlier termination of this
Agreement, unless Contractor is notified in writing by Town of the need to extend the retention
period. Such retention of such records and documents shall be at Contractor’s sole expense. If
any audit has been initiated and audit findings have not been resolved at the end of the retention
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period or five (5) years, whichever is longer, the books, records, and accounts shall be retained
until resolution of the audit findings. If the Florida Public Records Act is determined by Town to
be applicable to Contractor’s records, Contractor shall comply with all requirements thereof.

Town and Broward County shall have the right to audit, review, examine, inspect, analyze, and
make copies of all Contract Records at a location within Broward County. The Town and
Broward County may conduct such audit or review at Contractor’s place of business, if deemed
appropriate by Town or Broward County, with seventy-two (72) hours’ advance notice.
Contractor agrees to provide adequate and appropriate workspace for such review. Contractor
shall provide the Town and Broward County with reasonable access to Contractor’s facilities,
and the Town and Broward County shall be allowed to interview all current or former employees
to discuss matters pertinent to the performance of this Contract.

However, no confidentiality or non-disclosure requirement of either federal or state law shall be
violated by Contractor. Any incomplete or incorrect entry in such books, records, and accounts
shall be a basis for Town’s disallowance and recovery of any payment upon such entry. In
addition, Contractor shall respond to the reasonable inquiries of successor Contractors and allow
successor Contractors to receive working papers relating to matters of continuing significance. In
addition, Contractor shall provide a complete copy of all working papers to the Town, prior to
final payment by the Town under this Agreement.

Contract Records include any and all information, materials and data of every kind and character,
including without limitation, records, books, papers, documents, subscriptions, recordings,
agreements, purchase orders, leases, contracts, commitments, arrangements, notes, daily diaries,
drawings, receipts, vouchers and memoranda, and any and all other documents that pertain to
rights, duties, obligations, or performance under this Contract. Contract Records include hard
copy and electronic records, written policies and procedures, time sheets, payroll records and
registers, cancelled payroll checks, estimating work sheets, correspondence, invoices and related
payment documentation, general ledgers, insurance rebates and dividends, and any other records
pertaining to rights, duties, obligations or performance under this Contract, whether by
Contractor or Subconsultants, or otherwise necessary to adequately permit evaluation and
verification of any or all of the following:

a) Compliance with Contract

b) Compliance with the Town’s code of ethics

C) Compliance with Contract provisions regarding the pricing of Change Orders

d) Accuracy of Contractor representations regarding the pricing of invoices

e) Accuracy of Contractor representations related to claims submitted by Contractor

including Subcontractors, or any of its other payees.
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If an audit inspection or examination in accordance with this article discloses overpricing or
overcharges to Town of any nature by Contractor or its Subcontractors in excess of five percent
(5%) of the total contract billings reviewed, the reasonable actual cost of the audit conducted by
Town, shall be reimbursed by Contractor to Town, along with any required adjustments for the
overpricing or overcharges. Any adjustments or payments due as a result of any such audit or
inspection shall be made within a reasonable amount of time (not to exceed thirty (30) days)
from presentation of the audit findings to Contractor.

2.38 PROHIBITION AGAINST CONSIDERING SOCIAL, POLITICAL, OR
IDEOLOGICAL INTERESTS IN GOVERNMENT CONTRACTING

Pursuant to the provisions of 287.05701, Florida Statutes, the Town does not request or consider
a Contractor’s social, political, or ideological interests in making a responsibility determination.

2.39 PROHIBITION RELATED TO INDIVIDUALS IN THIS STATE WHO MAY BE
UNAUTHORIZED ALIENS

Pursuant to the provisions of Chapter 2023-40, Laws of Florida, the Contractor shall attest that
they are in compliance with Chapter 2023-40’s requirements for E-Verify, reporting
requirements and employing unauthorized aliens.

SECTION 3 BID REQUIREMENTS
3.1 BID FORMAT AND CONTENT

3.1.1 Format. The electronic copy of the bid must be submitted via the
http://www.demandstar.com E-bidding platform. Bids should include only brief and concise
narrative. The enclosure of elaborate or unnecessary verbiage or promotional material is
discouraged.

3.1.2  Technical Bid. Bids must contain all of the documents included in the appendices,
each fully completed, signed and notarized, as required. Failure of a bidder to provide the required
information is considered sufficient cause to deem the bid non-responsive.

Bidders must use the Bid form(s) furnished by the Town and included in the appendix of
the IFB. Failure to do so may cause the Bid to be rejected. Removal or replacement of any of the
Bid documents may invalidate the Bid.

All items should be submitted as a part of the bid prior to the deadline for submission of
bids (See Section 1.5); however, if the item(s) marked by an asterisk (*) are omitted, the bidder
must submit such item(s) upon request from the Division within a time frame specified by the
Division (normally within two (2) business days of request) or the bid shall be deemed non-
responsive. All other items must be submitted with the bid, or it shall be deemed non-responsive.

The Division reserves the right to request additional information to be used for evaluating
responses received from any or all bidders, including, but not limited to, additional references or

21



TOWN OF SOUTHWEST RANCHES, FLORIDA
SW 63RD STREET AND SW 185TH WAY DRAINAGE IMPROVEMENT PROJECT (LPAO0385)
IFB NO. 23-007

financial information. Further, the Division retains the right to disqualify from further
consideration any bidder who fails to demonstrate sufficient ability to perform under the
Agreement.

Notwithstanding these submittal requirements, the Division reserves the right, at its sole
discretion, to waive any minor irregularity relating to the bid. Upon request, it shall be the
responsibility of the bidder to address the determined minor irregularity within a time frame
specified by the Division (normally within two (2) business days of request). Failure of a bidder
to provide the required information within the specified time frame is considered sufficient cause
to deem the bid non-responsive.

3.2 BID SCHEDULE

Each bidder shall submit a completed Bid Schedule, included as Appendix “B”. Pricing in the Bid
Schedule shall include all labor, equipment, and materials necessary to complete the work in
accordance with the contract documents, schedules and plans, all addenda, if issued.

Bidder warrants that the prices, terms, and conditions quoted in the Bid Schedule will be firm for
a period of one hundred twenty (120) days from the date of the bid opening. If there is a
discrepancy in the unit and extended prices, the calculated total price based on unit prices shall
prevail. Bidders are responsible for checking their calculations. Failure to do so will be at the
Bidder’s risk, and errors will not release the Bidder from performance of the Contract at the Bid
price.

SECTION 4 SPECIAL PROVISIONS
4.1 REGULATED SUBSTANCE USE REQUIREMENTS

“Best Management Practices” for the Construction Industry

The Contractor shall be responsible for assuring that each contractor or subcontractor evaluates
each site before construction is initiated to determine if any site conditions may pose particular
problems for the handling of any Regulated Substances. For instance, handling Regulated
Substances in the proximity of water bodies or wetlands may be improper.

If any regulated substances are stored on the construction site during the construction process, they
shall be stored in a location and manner which will minimize any possible risk of release to the
environment. Any Regulated Substances shall have constructed below it an impervious
containment system constructed of materials of sufficient thickness, density and composition that
will prevent the discharge to the land, ground waters, or surface waters, or any pollutant which
may emanate from said storage container or containers. Each containment system shall be able to
contain 150% of the contents of all storage containers above the containment system.

Each contractor shall familiarize themselves with the manufacturer’s safety data sheet supplied
with each material containing a Regulated Substance and shall be familiar with procedures
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required to contain and clean up any releases of the Regulated Substance. Any tools or equipment
necessary to accomplish same shall be available in case of a release.

Upon completion of construction, all unused and waste Regulated Substance and containment
systems shall be removed from the construction site by the responsible contractor and shall be
disposed of in a proper manner as prescribed by law.

4.2  UNIT PRICES

The Contractor is advised that the contract is a unit price contract. As such, the intent of the contract
is to include all labor, materials, transportation, equipment, fuel, and all other items necessary to
complete the item of work, in the unit price for the item. All items incidental to or necessary for
the completion of the bid item shall be included in the unit price for the item.

The lump sum price shall not include the cost for any permit fees except the cost of a permit fee
for a dewatering permit, if applicable. If any other permit fees are required for any work, the Owner
will pay the actual cost of said permit directly or as an extra to the Agreement. The Contractor
shall be responsible to pay any dewatering permit fees under the lump sum contract price.

4.3 UTILITIES CONTACTS

Potential utility conflicts may vary with each work site. Prior to commencing work, the Contractor
shall visit the work site and ascertain all site conditions, including utilities. It shall be the
Contractor’s responsibility to avoid conflicts with existing underground and overhead utilities and
structures.

The Contractor shall notify all utilities servicing the work area at least 48-hours prior to any
excavation so that underground utilities may be located. The Contractor has the responsibility to
contact Sunshine State One-Call of Florida, Inc. at 1-800-432-4770 to schedule marking
locations of the utilities which subscribe to their service.

The Contractor shall properly maintain and protect all utilities. The Contractor shall be responsible
for the cost to repair all damages to utilities caused by his operations.

Finally, the Contractor shall fully cooperate at all times with the Owners of Utility Companies in
order to maintain the operation of the existing utilities with the least amount of interference and
interruption possible.

When utility installation/adjustments are included as part of the bid proposal, all utility companies

reserve the right to accept or reject bid items on their part of work and perform their work by their
forces or other contracted forces.
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44 LOCATION AND DAMAGE TO EXISTING FACILITIES, EQUIPMENT, OR
UTILITIES

Utility lines in the Project area have been shown on the Plans. However, the Town does not
represent or warrant that all lines are shown, or that the ones indicated are in their true location.
Contractor must identify and locate all underground and overhead utility lines or equipment
affecting or affected by the Project. Contractor will not be entitled to any additional payment or
extension of time due to discrepancies between actual location of utilities and Plan location of
utilities.

Contractor shall notify each utility company with facilities in the Project site, at least thirty (30)
days prior to the start of construction, to arrange for positive underground location, relocation, or
support of its utility where that utility may be in conflict with or endangered by the Work. The cost
of relocation of water mains or other utilities for the convenience of Contractor shall be paid by
Contractor. All charges by utility companies for temporary support of its utilities shall be paid for
by Contractor. All costs of permanent utility relocation to avoid conflict shall be the responsibility
of the utility company involved. Contractor will not be entitled to any additional payment or
extension of time for utility relocations, regardless of reason for relocation.

Contractor shall schedule the Work in such a manner that the Work is not delayed by the utility
providers relocating or supporting their utilities. Contractor shall coordinate its activities with any
and all public and private utility providers occupying the right-of-way. Contractor will not be
entitled to any additional compensation or extension of time for any delay associated with utility
relocation or support.

Contractor shall protect all overhead, surface, or underground structures and utilities from damage
or displacement. Contractor will promptly and completely repair all damage to such structures
within a reasonable time. All damaged utilities must be replaced or fully repaired to the
satisfaction of the utility owner. All repairs are to be inspected by the utility owner prior to
backfilling. Town reserves the right to remedy such damage by making such repairs or causing
such repairs to be made at the expense of Contractor. The Town’s expense in causing such repairs
shall be deducted from Contractor’s next Application for Payment.

45 PROSECUTION OF THE WORK

The Contractor will be required to maintain within the Town, at all times while this contract is in
effect, the equipment necessary to properly carry out the provisions of these specifications. After
receiving notice to commence with the work for a particular project the Contractor shall commence
promptly within five (5) working days and shall efficiently prosecute the work with adequate
personnel and equipment until final completion, within one hundred and twenty (120) calendar
days after the date of Substantial Completion or no later than one hundred and fifty (150) days
from the issuance of the Notice to Proceed. Failure to comply with either time requirement shall
result in Liquidated Damages, assessed on a work order basis and in the amounts shown in the
Agreement (Exhibit “A”).
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4.6 MAINTENANCE OF TRAFFIC (MOT)

The Contractor shall comply with all of the requirements of the Broward County Traffic
Engineering Division (BCTED) and the Manual of Uniform Traffic Control Devices (MUTCD) at
all times.

If the Contractor proposes to impact any local traffic as a result of any construction activities
associated with this project, he shall be required to submit a Maintenance of Traffic (MOT) Plan
to SBDD, the Town of Southwest Ranches and the Broward County Traffic Engineering Division
(BCTED) for approval, prior to starting the work.

The Contractor shall comply with all of the requirements of the Broward County Traffic
Engineering Division (BCTED) and the Town of Southwest Ranches at all times. Any impacts to
local traffic shall require a Maintenance of Traffic Plan to be submitted and approved by SBDD,
Town of Southwest Ranches and Broward County Traffic Engineering Division (BCTED).

4.7 STORM PREPARATION

The Contractor shall be required to secure or remove from the site, prior to a named storm event,
any materials or equipment which could cause bodily injury, damage to the work, the Owner’s
installations and/or public or private property. Site excavations shall be required to be secured
and/or backfilled. The Contractor is responsible for preparing for all storm events. The Contractor
shall take the necessary precautions to protect the walking and motoring public from harm due to
construction activity. Contractor shall maintain storm water and drainage flow as may be required
to prevent adverse effects of storm water which would normally flow through the existing and
proposed facilities. The Contractor will not be paid additional for any measures related to this item;
however, a time extension may be added to the contract for the time delay.

4.8 LABORATORY AND DENSITY TESTS

All material, laboratory and density tests required for compliance with these specifications shall
be performed by an independent testing laboratory under contract to and as directed by the
Contractor and acceptable to the Owner and Engineer.

Contractor shall be responsible for arranging and obtaining and shall pay all costs associated all
material, laboratory and density tests required for compliance with these specifications and
required for Owner’s and Engineer’s acceptance of the Work.

4.9 COMPLAINTS

The Contractor recognizes that its work activities may generate complaints from adjacent property
owners and property owners in the vicinity of the Project. The Contractor agrees that should such
complaints be forwarded to the Contractor, whether by the Owner or otherwise, the Contractor
will respond in an appropriate manner within 24 hours. The Contractor further agrees that if the
Contractor receives complaints from any entity other than the Owner, it will notify the Owner, in
writing, of the complaint within 24 hours.
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SECTION 5§ GENERAL PROVISIONS
5.1 DEFINITIONS

ADDENDA Written or graphic instruments which clarify, correct, or revise the bidding documents
or the Contract Documents for Invitation for Bid 23-007.

BID The offer or proposal to perform all services required in Invitation for Bid 23-007.

BOND Bid, performance and payment bonds which guarantee performance of obligations
specified in the Contract.

CHANGE ORDER A document prepared by the Town, which amends the scope of services,
scheduling or pricing within the executed Contract.

CONSTRUCTION CHANGE DIRECTIVE A written order prepared by the Town, directing a
change in the work, scheduling, and/or pricing of the services required under the Contract.

CONTRACT The written agreement between Town and Bidder whose bid has been accepted,
covering the Work to be performed, and which incorporates the other Contract Documents to be
made a part thereof and as referenced therein.

CONTRACT DOCUMENTS The Contract, as well as all Exhibits, the IFB, the Contractor’s Bid,
including all forms attached thereto, and all addenda, specifications, drawings, and plans, shall be
hereinafter collectively referred to as the “Contract Documents”.

CONTRACT PRICE The monies payable by Town to the Contractor under the Contract
Documents as stated in the Contract for the full and timely performance of the Work.

CONTRACTOR The successful bidder with whom Town has entered into a Contract with for
performance of the Work.

DAY Shall mean calendar day, unless otherwise specified.

DEFECTIVE WORK Work that fails to comply with industry standards, contract provisions, or
does not pass inspection.

EFFECTIVE DATE OF CONTRACT The latest execution date of the Contract.

FINAL COMPLETION Work completed in compliance with industry standards, contract
provisions, and passed final inspection.

PROJECT on-site excavation, clearing, new construction and retrofit of drainage pipe, new
construction of concrete drainage structures and associated grates, associated erosion control
measures, swale re-grading, street and driveway restoration, and installation of grass sod, as
defined in IFB23-007
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SUBSTANTIAL COMPLETION is defined as the date upon which the last of all the following
events have occurred:

(1) All necessary approvals have been issued with respect to the Work by the
appropriate governmental authorities;

(i1) Restoration of all utilities to operational status;
(i11))  All Work has been completed; and

(iv)  The Town’s engineer/architect of record for the Project, Town of Southwest
Ranches Drainage Improvements, has issued its written acceptance of the
Work performed by Contractor and executed and delivered to the Town a
Certificate of Substantial Completion.

TOWN Town of Southwest Ranches, Florida

WORK on-site excavation, clearing, new construction and retrofit of drainage pipe, new
construction of concrete drainage structures and associated grates, associated erosion control
measures, swale re-grading, street and driveway restoration, and installation of grass sod, as
defined in IFB23-007.

APPLICABLE CODES
A. General

All construction and materials shall conform to the standards and
specifications of the South Broward Drainage District (SBDD), Town of
Southwest Ranches, Broward County Traffic Engineering Division
(BCTED), South Florida Water Management District (SFWMD) and all
other local and national codes where applicable.

B. Construction Safety

All construction shall be done in a safe manner, specifically, the rules and
regulations of the Occupational Safety and Health Administration (OSHA)
and the Manual of Uniform Traffic Control Devices (MUTCD) shall be
strictly observed.

C. Trench Safety Act

Contractor shall be solely responsible for compliance with the State of
Florida Trench Safety Act, Florida Statutes Section 560, etc. No trenches
shall be left open overnight or during weekends.
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5.3

D.

IFB NO. 23-007
Survey Data

All elevations on the plans or referenced in the specifications are based on
the North American Vertical Datum of 1988 (NAVD).

EXISTING IMPROVEMENTS AND LANDSCAPING

A.

All trees, shrubs and other vegetation that must be removed to perform the work
under this contract shall be disposed of off-site in a legal manner.

All fences that are removed must be reinstalled or replaced with the same type
(thickness, color, material, size, etc.) of fence as was removed unless noted as
removal only.

All wood, plastic, paper, metal and vegetation removed from the site shall be
disposed by the Contractor outside the boundaries of this project in accordance with
all applicable environmental regulations.

Irrigation systems and existing utility lines encountered by the Contractor are to be
protected. Any damage to any irrigation system or existing utility line shall be
repaired by the Contractor at his own expense.

All mailboxes, entry gate access/call boxes or decorative entry features that are
removed or disturbed during construction must be reinstalled or replaced with the
same type (thickness, color, material, size, etc.) of item as was removed unless
noted as removal only.

CONTRACTOR’S PRECONSTRUCTION RESPONSIBILITIES

A.

Upon receipt of Notice of Award, the Contractor shall arrange a preconstruction
conference with the Owner.

The Contractor shall obtain a Sunshine Certification Number at least 48 hours prior
to beginning any excavation. The Contractor shall be responsible for damage to any
existing utilities for which he fails to request locations. He shall also be responsible
for damage to any existing utilities for which he requests locations. The Contractor
is to provide Certification number to the Owner prior to commencing any work.

Utility lines in the Project area have been shown on the Plans. However, Town
does not represent or warrant that all lines are shown, or that the ones indicated are
in their true location. Contractor must identify and locate all underground and
overhead utility lines or equipment affecting or affected by the Project. Contractor
will not be entitled to any additional payment or extension of time due to
discrepancies between actual location of utilities and Plan location of utilities.
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Contractor shall notify each utility company with facilities in the Project site, at
least thirty (30) days prior to the start of construction, to arrange for positive
underground location, relocation, or support of its utility where that utility may be
in conflict with or endangered by the Work. The cost of relocation of water mains
or other utilities for the convenience of Contractor shall be paid by Contractor. All
charges by utility companies for temporary support of its utilities shall be paid for
by Contractor. All costs of permanent utility relocation to avoid conflict shall be
the responsibility of the utility company involved. Contractor will not be entitled to
any additional payment or extension of time for utility relocations, regardless of
reason for relocation.

The Contractor shall verify the size, location, elevation and material of all existing
utilities within the area of construction. If upon excavation, an existing utility is
found to be in conflict with the proposed construction or to be of a size or material
different from that shown on the Plans; the Contractor shall immediately notify the
Owner. The Contractor shall hand dig in the vicinity of the existing irrigation or
utility lines to minimize the potential for damage to those pipes.

Contractor shall schedule the Work in such a manner that the Work is not delayed
by the utility providers relocating or supporting their utilities. Contractor shall
coordinate its activities with any and all public and private utility providers
occupying the right-of-way. Contractor will not be entitled to any additional
compensation or extension of time for any delay associated with utility relocation
or support.

Contractor shall protect all overhead, surface, or underground structures and
utilities from damage or displacement. Contractor will promptly and completely
repair all damage to such structures within a reasonable time. All damaged utilities
must be replaced or fully repaired to the satisfaction of the utility owner. All repairs
are to be inspected by the utility owner prior to backfilling. Town reserves the right
to remedy such damage by making such repairs or causing such repairs to be made
at the expense of Contractor. The Town’s expense in causing such repairs shall be
deducted from Contractor’s next Application for Payment.

The Contractor shall be responsible for damage to any existing utilities, piping, etc.
shown on the drawings, or for which he fails to request locations from the utility
owner. He is responsible as well for damage to any existing utilities/piping that is
properly located.

Temporary Utilities — it shall be the Contractor’s responsibility to arrange for or
supply temporary water services, sanitary facilities, electricity, phones, etc. to his
employees and subcontractors for their use during construction.

Staging Area — the Contractor shall be able to make use of the right-of-way area for
staging of equipment and materials. It shall be the Contractor’s responsibility to
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properly secure the staging area and to maintain the staging area in a neat and
orderly manner. The Owner shall not be responsible for any damage, theft,
displacement, or other incidents that may occur in the staging area or project site.

K. The Contractor shall obtain approval from private property owners for the locations
and use of all other staging areas or construction traffic access routes, beyond those
areas identified in the contract documents.

5.4 SURVEYS, LINES AND GRADES

The Contractor shall furnish all original and replacement surveys necessary for construction of the
project, including detailed stake-out, line and grade stakes, and bench marks as required.

Prior to beginning construction, the Contractor shall provide the Owner with all information
related to the survey bench mark(s) to be used by the Contractor including: location, source and
identification number.

Contractor shall provide documentation of reference points being used for construction and
confirmation that they are correct.

The Contractor shall not rely on scaling or measurements of line work, symbols, etc. on AutoCAD
files or other computer files provided by the Owner or Engineer. The Contractor or Contractor’s
Surveyor shall perform all required calculations, reviews, confirmations, and other office work
necessary to properly lay-out and/or as-built the project in accordance with the Contract
Documents.

As-built surveys shall be performed by a surveyor under contract to the Contractor. All as-built
surveys that reflect work performed in accordance with the Contract Documents shall be included
in the lump sum contract price. There will be no separate payment for providing the required stake-
out, line and grade, benchmarks, as-built drawings, or other surveying work.

5.5 INSPECTIONS

The Contractor shall notify SBDD (954) 680-3337 at least 24 hours prior to the inspection of the
following items:

A. Placing RCP: Bedding, pipe joints and backfill are to be inspected (including
density tests).

B. Drainage structures: Type C and Type D inlets, 5’ diameter manholes, PRB,
headwall, and concrete aprons.

C. Lamping: All piping is to be lamped, as determined by the SBDD Inspector.

D. Grading: Site grading and swale grading shall be approved prior to sodding.
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Restoration, including asphalt, asphalt driveways and concrete driveway
restoration.

Final: Participate with the Owner and SBDD in a Final Inspection of all work
performed.

SHOP DRAWINGS

A.

Prior to their construction or installation, shop drawings shall be submitted to and
reviewed by the Owner for pipe material, drainage structures, PRBs, and all other
project components as appropriate or as directed by the Owner.

Prior to submitting shop drawings to the owner, the Contractor shall review and
approve the drawings and shall note in red, any deviations from the plans and
specifications.

PROJECT SITE

A.

During construction the project site, staging area, construction traffic routes, and
all adjacent areas shall be maintained in a neat and clean manner. Upon final clean-
up, the project site shall be left clear of all surplus material or trash and the paved
areas shall be swept broom clean and washed down as directed by Owner.

The Contract Documents depict the project limits for the project. The Contractor is
prohibited from entering, encroaching upon or storing material on any property
outside the project limits or approved staging area without the express written
permission of the affected property owner(s).

The Contractor shall restore all damages to existing wetlands, uplands, rights-of-
way, easements, private properties, South Broward Drainage District facilities and
surface and underground facilities resulting directly or indirectly from his
construction operations to a condition equal to or better than the condition existing
prior to work.

The Contractor shall restore or replace, when and as directed by Owner, any public
or private property damaged or altered by his work, equipment, employees or those
of his subcontractors to a condition at least equal to that existing immediately prior
to the beginning of operations.

The Contractor and Owner shall perform a pre-work inspection of the project area,
staging area and construction traffic routes to review and document the existing
conditions. Contractor shall be responsible to perform the level of review and
documentation necessary to properly and adequately document the existing pre-
work conditions. The pre-work inspection shall be the basis for the Owner to
determine the extent of restoration/replacement that is required under these contract
documents to restore/replace the project site, staging area, construction traffic
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access routes, and adjacent areas to a condition at least equal to that existing
immediately prior to the beginning of operations.

F. Where material or debris has washed into, flowed into, or been placed into water
bodies, lakes, ditches, drains, catch basins, or elsewhere as a result of the
Contractor’s operations, such material or debris shall be removed and satisfactorily
disposed of by the Contractor.

G. No trenches shall be left open overnight or during weekends.

5.8 POLLUTION CONTROL

During the entire course of construction operations, the Contractor shall control and conduct such
operations and institute maintenance procedures to prevent pollution of adjacent lands and surface
waters and deposition of solids caused by either material runoff or pumped discharges from the
construction area. The Contractor shall use turbidity screens or other best management practices
that may be necessary to maintain water quality standards. Pollution Control measures shall apply
to both the work area and the staging area, as applicable.

The Contractor shall submit a Notice of Intent to the Florida Department of Environmental
Protection prior to starting construction.

The Contractor shall take all necessary measures to prevent dust and airborne sand from impacting
adjacent properties. These measures may include watering and the application of calcium chloride
or any other approved legal method.

The Contractor shall not receive any additional compensation for pollution control activities.

If any fines or penalties are incurred as a result of the Contractors actions or inactions, the
Contractor shall be fully and solely responsible for those fines or penalties whether they were
levied against the Contractor, Owner or Engineer.

The Contractor shall apply for, secure and abide by the terms of a dewatering permit if any of his
activities or those of his subcontractors warrant a dewatering permit from any government agency.
The Contractor shall pay for all costs associated with the dewatering permit under the total lump
sum price for the project.

If any pollution of the land or water occurs, directly or indirectly, as a result of the Contractor’s
work, the Owner shall have the right, but not the obligation to clean up the pollution or to hire a
company to clean up the pollution and to back charge the Contractor for the cost of the clean-up.
The Owner shall have the option to require the Contractor to reimburse him for the cost of such
clean up or to deduct the cost from the Contractor’s pay requests.
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5.9 DISPOSAL OF WASTE MATERIALS AND DEBRIS

Contractor shall remove from the job site, all demolition debris, waste materials and debris
resulting from his construction activities in accordance with the Contract Documents. The
Contractor shall provide all means of protecting the work area and other surrounding properties
from any hazardous waste by methods approved by all governmental agencies having jurisdiction.

5.10 SAFETY - LOSS CONTROL PROVISIONS

The Contractor shall be responsible for providing safe and healthful working conditions for
employees of the Contractor, subcontractors, the District, or its invitees. The Contractor shall
initiate and maintain an accident prevention program which should include, but is not limited to,
the following: establish and supervise programs for the education and training of employees in the
recognition, avoidance, and prevention of unsafe conditions and acts.

The Contractor shall be responsible for providing first-aid services and medical care to all his
employees. The Contractor shall be responsible for development and maintenance of an effective
fire protection and prevention program at the job site throughout the construction, repair,
alterations, or demolition work. The Contractor shall be responsible for requiring the wearing of
appropriate personal protective equipment in all operations where there is exposure to hazardous
conditions, including safety belts, lifelines, and lanyards.

Nothing contained herein shall be construed to shift responsibility or risk of loss for injuries or
damages sustained as a result of a violation of this section from the Contractor to the District and
the Contractor shall remain solely and exclusively responsible for compliance with all safety
requirements and for the safety of all person and property at the project site. Employees required
to handle or use toxins, caustics, and other harmful substances shall be instructed regarding the
safe handling and use, and be made aware of the potential hazards, personal hygiene, and personal
protective measures required. All work shall meet and be in compliance with standards and
regulations set forth by Occupational Safety and Health Administration (OSHA), Florida
Department of Labor and Employment Security, and any and all other appropriate federal, state,
local or District safety and health standards including, but not limited to OSHA, and the State of
Florida Trench Safety Act.

The Contractor agrees that during the progress of work under the Agreement, he will, at all times,
comply with the safety requirements of OSHA, Broward County, and Contractor does hereby save
and hold harmless Owner, Engineer, and Owner’s and Engineer’s agents and employees from any
liability, damages, costs, or expenses, attorneys’ fees and court costs through all trial and appellate
levels arising out of any injury to persons or property sustained by reason of the default or neglect
of the Contractor to properly comply with any of the above safety requirements or any other
applicable safety requirements and to protect the work covered by this Agreement.
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5.11 PROJECT RECORD DRAWINGS

A.

E.

The Contractor shall maintain accurate and complete records of work items
completed.

All required density tests for the backfill shall be provided to the Engineer prior to
placing the sod.

All ‘as-built” information submitted to the Engineer shall be sufficiently accurate,
clear and legible to satisfy the Engineer and any applicable reviewing agency that
the information provides a true and accurate representation of the improvements
constructed.

“As-built” information for the drainage improvements shall include horizontal
locations and all piping and structures; rim and invert elevations; pipe lengths;
bottom of structure elevations; bottom of PRB elevations; pipe crossing
information; swale elevations; and all relevant physical features. “As-built”
drawings shall be overlaid on the approved construction drawings.

All “as-built” information shall be certified by a registered land surveyor.

5.12 TESTING

All laboratory and density tests required for compliance with these specifications shall be
performed by an independent testing laboratory under contract to and as directed by the Contractor,
and acceptable to the Owner.

Contractor shall be responsible for arranging and obtaining and shall pay all costs associated with
laboratory and density tests required for compliance with these specifications and required for
Owner’s and Engineer’s acceptance of the Work.

The following material and density tests shall be required:

Two (2) density tests each for the subgrade and lime rock base material under the
pavement area, asphalt driveways and concrete driveway restoration areas (total of
28 tests).

Two (2) density tests per lift per pipe run for the backfill material over the drainage
pipe.

The cost of all laboratory and density test shall be included in the lump sum price
for the project.
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5.13 FINAL COMPLETION

Upon completion of Construction, the Contractor must request a substantial or final completion
inspection. Payment to Contractor will be dependent upon satisfactory completion of the
inspection.

5.14 CONTRACT DOCUMENTS

The Contract Documents comprise the entire agreement between the Town and Contractor
concerning the Work. Any Work, materials or equipment that may be reasonably inferred from the
Contract Documents as being required to produce the intended result will be supplied whether or
not specifically called for. Reference to standard specifications, manuals or codes of any technical
society, organization, or association, or to the laws or regulations of any governmental authority,
or to any permits and conditions thereof, shall mean the latest standard specification, manual, code,
laws, regulations or permit in effect at the time of executing the Contract, except as may otherwise
be specifically stated.

If during the performance of the Work, Contractor finds a conflict, error or discrepancy in the
Contract Documents, Contractor shall immediately report findings to the Town in writing and shall
obtain a written interpretation or clarification from the Town, before proceeding with the Work
affected by the findings. Failure to obtain such written interpretation or clarification before
proceeding shall result in a conclusive forfeiture and abandonment of any claim by Contractor for
additional compensation and/or time, which could have been avoided by such interpretation or
clarification, and Contractor shall bear all costs associated with removal, replacement, correction,
repair or restoration of such Work.

5.15 SCOPE OF WORK

The project includes, but is not limited to, the furnishing of all labor, materials, tools, equipment,
machinery, expertise, services, and all else necessary and reasonably inferable for proper
construction and completion of the project consisting of excavation, construction of storm
drainage pipe, stormwater structure retrofitting, stormwater structure coring, construction of
concrete catch basins and inlets with grates, grading, filling and street repair and repaving, and
installation of swales and grass sodding, and site restoration.

5.16 CHANGES IN THE WORK

Changes in the quantity or character of the Work within the scope of the Project that cannot be
accomplished by means of Field Orders or Supplemental Instructions, including all changes
resulting in changes to the Contract Price or the Contract Time, shall be authorized only by Change
Orders approved in advance and issued in accordance with the provisions of the Town’s
Procurement Code, as amended from time to time.
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Contractor shall not start work on any changes requiring an increase in the Contract Price or the
Contract Time until a Change Order setting forth the adjustments is approved by Town. Upon
receipt of a Change Order, Contractor shall promptly proceed with the Work set forth in the
Change Order.

In the event satisfactory adjustment cannot be reached for any item requiring a change in the
Contract Price or Contract Time, and a Change Order has not been issued, Town may, at its sole
option, either terminate this Contract as it applies to the items in question and make such
arrangements as the Town deems necessary to complete the work associated with the disputed
item or submit the matter in dispute to the Town Administrator as set forth in Section 31, of Exhibit
“A” Agreement.

Under circumstances determined necessary by the Town, Change Orders may be issued
unilaterally by the Town. During the pendency of the dispute, and upon receipt of a Change Order
from the Town, Contractor shall promptly proceed with the change in the Work involved and
advise the Contract Administrator in writing within seven (7) days after receipt of the Change
Order of Contractor’s agreement or disagreement with the method, if any, provided in the Change
Order for determining the proposed adjustment in the Contract Price or Contract Time.

On approval of any Contract change increasing the Contract Price, Contractor shall promptly
ensure that the performance bond and payment bond are increased so that each reflects the total
Contract Price as increased. Contractor will promptly provide the Town such updated bonds.

5.17 CHANGE IN THE CONTRACT PRICE OR CONTRACT TIME

The Bid price constitutes the total compensation, subject to authorized adjustments, payable to the
Contractor for the complete and timely performance of the Work. All duties, responsibilities and
obligations assigned to or undertaken by Contractor shall be at his expense without change in the
Contract Price or Contract Time.

Quantities shown in the Bid and Bid Schedule are approximate only and are subject to either
increase or decrease. The quantities indicated are estimates based on the scope of the project.
Unless authorized by the Town, via Change Order or Construction Change Directive, variation in
the estimated quantities shall not be a basis for the Contractor to seek payment beyond the price
stipulated in the Bid and Bid Schedule and Contract.

5.17.1 Change Order. The Contract may be changed only by a Change Order approved by
the Town. Any increase or decrease in the Contract Price or adjustment in the Contract Time shall
be based on written notice, by the Contractor to the Town, notifying of the occurrence giving rise
to damages. Within fourteen (14) days thereafter, Contractor shall supply notice of the amount of
the claim, including supporting data for direct, indirect, and consequential damages resulting from
the occurrence. All claims for adjustment in the Contract Price or Contract Time shall be
determined by the Town. Contractor acknowledges and agrees that no claim for an adjustment in
the Contract Price or Contract Time will be valid or enforceable if not submitted in strict
accordance with this paragraph.
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5.17.2 The value of any Work covered by a Change Order or of any claim for an increase
or decrease in the Contract Price shall be determined in one of the following ways:

a. If the Work involved is covered by unit prices contained in this Contract,
by application of unit prices to the quantities of items involved, subject to
the provisions of Section 5.18.7

b. By mutual acceptance of a lump sum, which sum Contractor and Town
acknowledge contains a component for overhead and profit.

c. On the basis of the “cost of work,” determined as provided in Sections
5.18.3 and 5.18.4, plus a Contractor’s fee for overhead and profit as
determined in Section 5.18.3.

5.17.3 The term “cost of work” means the sum of all direct costs necessarily incurred and
paid by Contractor in the proper performance of the Work described in the Change Order. Except
as otherwise may be agreed to in writing by Town, such costs shall be in amounts no higher than
those prevailing in the locality of the Project; shall include only the following items; and shall not
include any of the costs itemized in Section 5.18.4.

a.

Payroll costs for employees in the direct employ of Contractor in the performance
of the Work described in the Change Order under schedules of job classifications
agreed upon by the Town and Contractor. Payroll costs for employees not employed
full time on the Work covered by the Change Order shall be apportioned on the basis
of their time spent on the Work. Payroll costs shall include, but not be limited to,
salaries and wages plus the cost of fringe benefits, which shall include social security
contributions, unemployment, excise and payroll taxes, workers’ compensation,
health and retirement benefits, bonuses, sick leave, vacation, and holiday pay
application thereto. Such employees shall include superintendents and foremen at
the site. The expenses of performing the Work after regular working hours, on
Sunday or legal holidays, shall be included in the above to the extent authorized in
advance by the Town.

Cost of all materials and equipment furnished and incorporated in the Work,
including costs of transportation and storage thereof, and manufacturers’ field
services required in connection therewith. All cash discounts shall accrue to
Contractor unless the Town deposits funds with Contractor to make payments, in
which case the cash discounts shall accrue to the Town. All trade discounts, rebates
and refunds, and all returns from sale of surplus materials and equipment shall
accrue to the Town, and Contractor shall make provisions so that they may be
obtained. Rentals of all construction equipment and machinery, and the parts thereof,
whether rented by Contractor, in accordance with rental agreements approved by the
Town, and the costs of transportation, loading, unloading, installation, dismantling
and removal thereof, all in accordance with the terms of said agreements. Town will
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not be responsible for the cost of the rental of any such equipment, machinery, or
parts when the use thereof is no longer necessary for the Work.

c. Payments made by Contractor to Subcontractors for work performed by
Subcontractors. If required by the Town, Contractor shall obtain competitive bids
from Subcontractors acceptable to Contractor and shall deliver such bids to the
Town who will then determine, which bids will be accepted. If the subcontract
provides that the Subcontractor is to be paid on the basis of cost of the work plus a
fee, the Subcontractor’s cost of the work shall be determined in the same manner as
Contractor’s cost of the work. All Subcontractors shall be subject to the other
provisions of this Contract insofar as applicable.

d. Cost of special consultants, including, but not limited to, engineers, architects,
testing laboratories, and surveyors employed for services specifically related to the
performance of the work described in the Change Order.

e. Supplemental costs including the following:

(1) All materials, supplies, equipment, machinery, appliances, office and
temporary facilities, including transportation and maintenance thereof, at the
site and hand tools not owned by the workers used in the performance of the
Work, less market value of such items used but not consumed, and which
items remain the property of Contractor.

(i1) Sales, use, or similar taxes related to the Work, imposed by any
governmental authority, for which Contractor is liable.

(i11))  The cost of utilities, fuel, and sanitary facilities at the site.

(iv)  Cost of premiums for additional bonds and insurance required because of
changes in the Work.

5.17.4 The term “cost of the work” shall not include any of the following:

a. Payroll costs and other compensation of Contractor’s officers, executives,
principals (of partnership and sole proprietorships), general managers,
engineers, architects, estimators, schedulers, lawyers, auditors, accountants,
purchasing and contracting agents, expediters, timekeepers, clerks and other
personnel employed by Contractor whether at the site or in its principal or
a branch office, for general administration of the Work that are not
specifically included in the agreed-upon schedule of job classifications
referred to in subsection 5.18.3.a, all of which payroll costs and other
compensation are to be considered administrative costs covered by
Contractor’s fee.

b. Expenses of Contractor’s principal and branch offices other than
Contractor’s field office at the Project site.
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c. Any part of Contractor’s capital expenses, including but not limited to
interest on Contractor’s capital employed for the Work as well as charges
against Contractor for delinquent payments.

d. Cost of premiums for all bonds and for all insurance, whether Contractor is
required by this Contract to purchase and maintain the same, except for
additional bonds and insurance required because of changes in the Work.

e. Costs due to the negligence or neglect of Contractor, any Subcontractors, or
anyone directly or indirectly employed by any of them or for whose acts
any of them may be liable, including but not limited to, the correction of
defective Work, disposal of materials or equipment wrongly supplied, and
repairing or remedying any damage to property.

f. Other overhead or general expense costs of any kind. cite in 5.18.2.c

5.18.5 Contractor’s fee for overhead and profit shall be determined as follows:

a. A mutually acceptable fixed fee, or if no fixed fee can be agreed upon;
b. A fee based on the following percentages of the various portions of the cost
of the Work:

(i)  For costs incurred under subsections 5.18.3.a and 5.18.3.b,
Contractor’s fee shall not exceed ten percent (10%).

(i)  For costs incurred under subsection 5.18.3.c, Contractor’s fee shall not
exceed seven and one-half percent (7.5%); and if a subcontract is on
the basis of cost of the work plus a fee, the maximum allowable to the
Subcontractor as a fee for overhead and profit shall not exceed ten
percent (10%); and

(i11)) No fee shall be payable on the basis of costs itemized under
subsections 5.18.3.d and 5.18.3.¢e (except subsection 5.18.3.e(ii1)) and
Section 5.18.4

5.17.5 The amount of credit to the Town for any change that results in a net decrease in
cost will be the amount of the actual net decrease. When both additions and credits are involved
in any one change, the combined overhead and profit shall be figured on the basis of the net
increase, if any. Contractor shall not be entitled to claim lost profits for any Work not performed.

5.17.6 Whenever the cost of any Work is to be determined pursuant to Sections 5.18.3 and
5.18.4, Contractor will submit in a form acceptable to Contract Administrator an itemized cost
breakdown together with the supporting data.

5.17.7 If the quantity of any item of the Work covered by a unit price is increased or
decreased by more than twenty percent (20%) from the quantity of such Work indicated in this
Contract, an appropriate Change Order shall be issued to adjust the unit price, if warranted.
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5.17.8 Whenever a change in the Work is to be based on mutual acceptance of a lump sum,
whether the amount is an addition, credit or no change-in-cost, Contractor shall submit an initial
cost estimate acceptable to Contract Administrator.

a. Such cost estimate shall include a breakdown listing the quantities and unit
prices for materials, labor, equipment and other items of cost.

b. Whenever a change involves Contractor and one or more Subcontractors
and the change is an increase in the Contract Price, overhead and profit
percentage for Contractor and each Subcontractor shall be itemized
separately.

5.17.9 Each Change Order must state within the body of the Change Order whether it is
based upon unit price, negotiated lump sum, or “cost of the work.”

5.17.10 Where the Contract Documents provide that all or part of the Work is to be Unit
Price Work, the Contract Price will be deemed to include all Unit Price Work, in an amount equal
to the sum of the established unit price item multiplied by the quantity. The estimated quantities
of items are not guaranteed. Each unit price shall be deemed to include Contractor’s overhead and
profit.

5.17.11 Any claim for a change in the Contract Time or Contract Price shall be
made by written notice by Contractor to the Town within five (5) days of the commencement of
the event giving rise to the claim or Contractor’s knowledge of the claim, and the notice shall state
the general nature and cause of the claim. Thereafter, within twenty (20) days after the termination
of the event giving rise to the claim or Contractor’s knowledge of the claim, Contractor shall
submit written notice of the extent of the claim with supporting information and documentation to
the Contract Administrator (hereinafter “Claim Notice”). The Claim Notice shall include
Contractor’s written notarized certification that the adjustment claimed is the entire adjustment to
which Contractor has reason to believe it is entitled as a result of the occurrence the event giving
rise to the claim. If the Contract Administrator and Contractor cannot resolve a claim for changes
in the Contract Time or Contract Price within twenty (20) days after receipt of the Claim Notice
by the Contract Administrator, then Contractor shall submit the claim to Town Administrator
within five (5) days from the date of impasse. IT IS EXPRESSLY AND SPECIFICALLY
AGREED THAT ANY AND ALL CLAIMS FOR CHANGES TO THE CONTRACT TIME
OR CONTRACT PRICE SHALL BE WAIVED IF NOT SUBMITTED IN STRICT
ACCORDANCE WITH THE REQUIREMENTS.

The Contract Time will be extended in an amount equal to time lost on critical Work items due to
delays beyond the control of and through no fault or negligence of Contractor if a claim for an
extension in accordance with Section 5.15. Such delays shall include, but not be limited to, acts,
omissions, or neglect by any separate contractor employed by Town, fires, floods, labor disputes,
epidemics, abnormal weather conditions or acts of God.
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No claim for damages or any claim, other than for an extension of time, shall be made or asserted
against Town by reason of any delays except as provided herein. Contractor shall not be entitled
to an increase in the Contract Price or payment or compensation of any kind from the Town for
direct, indirect, consequential, impact or other costs, expenses or damages, including but not
limited to costs of acceleration or inefficiency, arising from delay, disruption, interference or
hindrance from any cause whatsoever, whether such delay, disruption, interference or hindrance
be reasonable or unreasonable, foresecable or unforeseeable, or avoidable or unavoidable.
Contractor shall be entitled only to extensions of the Contract Time as the sole and exclusive
remedy for such resulting delay, in accordance with and to the extent specifically provided above;
provided, however, that this provision shall not preclude recovery of damages by Contractor for
actual delays due solely to fraud, bad faith, or active interference on the part of Town.

5.18 EXCUSABLE DELAY; COMPENSABLE; NON-COMPENSABLE

5.18.1 Excusable Delay. Delay that extends the completion of the Work and that is caused
by circumstances beyond the control of Contractor, or its Subcontractors, suppliers, or vendors are
Excusable Delay. Contractor is entitled to a time extension of the Contract Time for each day the
Work is delayed due to Excusable Delay. Contractor shall document its claim for any time
extension as provided in Section 5.18 hereof. Failure of Contractor to comply with Section 5.18
hereof as to any particular event of delay shall be deemed conclusively to constitute a waiver,
abandonment, or relinquishment of any and all claims resulting from that particular event of delay.
Excusable Delay may be compensable or non-compensable, as provided below.

a. A Compensable Excusable Delay. Excusable Delay is compensable when (i) the
delay extends the Contract Time; (ii) is caused by circumstances beyond the control
of Contractor or its Subcontractors, suppliers or vendor; and (iii) is caused solely
by fraud, bad faith or active interference on the part of Town or its agents. In no
event shall Contractor be compensated for interim delays that do not extend the
Contract Time. Contractor shall be entitled to direct and indirect costs for
Compensable Excusable Delay. Direct costs recoverable by Contractor shall be
limited to the actual additional costs allowed pursuant to Section 5.15 hereof.

Town and Contractor recognize and agree that the amount of Contractor’s precise
actual indirect costs for delay in the performance and completion of the Work is
impossible to determine as of the date of execution of this Contract, and that proof
of the precise amount will be difficult. Therefore, indirect costs recoverable by
Contractor shall be liquidated on a daily basis for each day the Contract Time is
delayed due to a Compensable Excusable Delay. These liquidated indirect costs
shall be paid to compensate Contractor for all indirect costs caused by a
Compensable Excusable Delay, and shall include, but not be limited to, lost profits,
all profit on indirect costs, home office overhead, acceleration, loss of earnings,
loss of productivity, loss of bonding capacity, loss of opportunity and all other
indirect costs incurred by Contractor. The amount of liquidated indirect costs
recoverable shall be two hundred Dollars ($200.00) per day for each day this
Contract is delayed due to a Compensable Excusable Delay.

41



TOWN OF SOUTHWEST RANCHES, FLORIDA
SW 63RD STREET AND SW 185TH WAY DRAINAGE IMPROVEMENT PROJECT (LPAO0385)
IFB NO. 23-007

b. Non-Compensable Excusable Delay. When Excusable Delay is (i) caused by
circumstances beyond the control of Contractor, its Subcontractors, suppliers and
vendors; (ii) is caused by circumstances beyond the control of Town; or (iii) is
caused jointly or concurrently by Contractor or its Subcontractors, suppliers or
vendors and by Town, then Contractor shall be entitled only to a time extension and
no further compensation for the delay.

5.19 WARRANTY AND GUARANTEE; CORRECTION, REMOVAL OR
ACCEPTANCE OF DEFECTIVE WORK

In addition to any manufacturer’s warranties, Contractor warrants and guarantees that all work will
be in strict accordance with the Contract Documents and will be free from defects. Any and all
defective Work may be rejected, corrected, or accepted, as provided below.

5.19.1 Owner May Stop the Work. If Work is defective, the Town may order Contractor
to stop the Work, or any portion thereof, until the cause for such order has been eliminated.
However, the Town’s right to stop Work shall not give rise to any duty on the part of Town to
exercise this right for the benefit of Contractor or any other party.

5.19.2 Correction or Removal of Defective Work. If required by Town, Contractor shall
promptly and at its sole expense, either correct or remove all defective Work and replace it with
non-defective Work. Contractor shall bear all direct, indirect and consequential costs of such
correction or removal.

5.19.3 One Year Correction Period. In the event any work is found to be defective within
one year of Final Completion, Contractor shall promptly, without cost to Town and in accordance
with Town’s written instructions, either correct such defective Work, or remove it and replace it
with non-defective Work. If Contractor does not promptly comply with the terms of such
instructions, or in an emergency where delay would cause serious risk of loss or damage, Town
may have the defective Work corrected or removed and replaced, and all direct, indirect and
consequential costs of such removal and replacement will be promptly paid by Contractor. Nothing
in this IFB or the Contract shall be construed as a limitation on any right or remedy for breach of
the Contract or defects in the Work. All rights set forth herein and, in the Contract, shall be deemed
cumulative and in addition to any rights or remedies which may be afforded by Florida law.

5.19.4 Acceptance of Defective Work. Instead of requiring correction or removal and
replacement of defective Work, the Town may accept the defective work. Contractor shall bear all
direct, indirect, and consequential costs attributable to Town’s evaluation of and determination to
accept such defective Work. If such acceptance occurs prior to final payment, a Change Order will
be issued incorporating the necessary revisions in the Contract Documents and Town shall be
entitled to an appropriate decrease in Contract Price. If the parties are unable to agree as to the
amount thereof, Town may make a claim as provided in, Item H “Change in the Contract Price or
Contract Time”. If the acceptance occurs after final payment, an appropriate amount, consistent
with the above will be promptly paid by the Contractor to the Town.
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5.19.5 Town may Correct Defective Work. If the Town issues notice, requiring correction
of defective work and Contractor fails to do so within seven (7) days of notice, the Town may take
all action necessary to correct the defect. In exercising the rights and remedies under this paragraph
Town shall proceed expeditiously.

To the extent necessary to complete remedial action, Town may exclude Contractor from all or
part of the site, take possession of all or part of the Work, suspend Contractor’s services related
thereto, and take possession of Contractor’s tools, appliances, construction equipment, and
machinery at the site. Contractor shall allow Town and its representatives, agents and employees
access to Contractor’s tools, appliances, construction equipment and machinery as required to
correct defective work. All direct, indirect, and consequential costs of the Town in exercising such
rights and remedies will be charged against Contractor in a Change Order and Town shall be
entitled to an appropriate decrease in the Contract Price. If the parties are unable to agree as to the
amount of the decrease or amount due the Town, Town may make claim therefor as provided in
section, 5.5 — “Change in the Contract Price or Contract Time” against Contractor and its surety
without prejudice to any other right or remedies available. Any resulting direct, indirect, and
consequential damages shall be recoverable from Contractor and its surety.

5.19.6 Waiver of Florida Statute 558. The Contractor and the Town understand and agree
that chapter 558, Florida Statutes, shall not apply to the Contract or claims, if any, by the Town
arising out of the IFB or the resulting Contract. The Contractor and the Town further hereby agree
to “opt out” of the procedures set forth at chapter 558, Florida Statutes.

5.20 SUSPENSION OF WORK AND TERMINATION

The Town may, at any time and without cause, suspend Work or any portion thereof for a period
of not more than ninety (90) days by notice in writing to Contractor. Contractor shall resume work
on a date so determined by the Town. Contractor shall not be allowed an increase in the Contract
Price for any such suspension lasting not more than ninety (90) days. If, through no fault of
Contractor, the Work is suspended for a period of more than ninety (90) days, then Contractor
may, upon seven (7) days’ written notice to the Town, terminate the Contract and recover from the
Town payment for all Work properly executed up to the date of the notice, including reasonable
overhead and profit, except as otherwise limited by this IFB or the Contract;. Provided however,
that in no event shall Town be liable for consequential damages, including but not limited to, lost
profits on Work not yet performed. The Town may terminate all Work if Contractor violates any
provisions of the Contract Documents. In such case, the Town may, after giving Contractor written
notice pursuant to the Contract, terminate the services of the Contractor, exclude Contractor from
the site, take possession of the Work including Contractor’s tools, appliances, construction
equipment and machinery, and finish the Work as the Town may deems appropriate under the
circumstances. In such case, Contractor shall not be entitled to receive any further payment until
the Work is finished. If cost of completing the Work exceeds the unpaid balance, Contractor shall
promptly pay the difference to the Town. When exercising any rights or remedies under this
paragraph the Town shall not be required to obtain the lowest price for the Work performed, nor
obtain competitive bids for the Work except as may otherwise be required by Florida law.
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Where Contractor’s services have been terminated by the Town, the termination will not affect
any rights or remedies of the Town against Contractor or any surety then existing, or which may
thereafter accrue. Any payment of monies due Contractor by the Town will not release the
Contractor from liability for unfinished or defective Work and such payment shall not be evidence
of acceptance of any defective Work.

Upon written notice to Contractor, the Town may, without cause and without prejudice to any
other right or remedy, elect to abandon the Work and terminate the Contract at the Town’s
convenience. In such case, Contractor shall be paid for all Work executed and any direct and
reasonable expense sustained up to the date of receipt of the written notice. In no event shall Town
be liable for consequential damages, including but not limited to, lost profits on Work not yet
performed.

521 PAYMENT

The payment to Contractor is for all materials, labor, services, equipment and all else necessary to
construct and fully complete the Work. The Work includes all accessories, appurtenances or other
work required for completion of the Contract.

Contractor shall render all Work to the Town at the quoted price stipulated in the Bid and Bid
Schedule and Town shall pay Contractor for the satisfactory and timely completion of the Work
in strict accordance with the Contract Documents at said prices stipulated in Bid Schedule.

In no event shall Town be liable for any cost increases or price escalations associated with labor,
services, materials, equipment, or any other charges that may arise during the performance of the
Work, regardless of any delays in the Work, whether occasioned by Town or Contractor, or both.
In the event the cost of the Work exceeds the amounts set forth and included in the Contract Price,
Contractor shall pay such excess from its own funds and Town shall not be required to pay any
part of such excess. The only exception shall be adjustments to the Contract Price pursuant to any
written Change Order or Construction Change Directive executed by Town and Contractor in
accordance with the terms and conditions of this IFB and the Contract.

Town and Contractor agree that payment under the Contract will be subject to (a) the delivery of
an appropriate invoice or payment application by Contractor to Town, and (b) verification by Town
that the Work is acceptable and has been performed in strict accordance with the Contract. Upon
verification by Town that the invoiced Work has been satisfactorily performed in strict accordance
with the Contract, Town shall have thirty (30) days thereafter to pay the invoice, or such undisputed
portion as Town shall determine in its sole discretion.

The Town shall pay the Contract Price to the Contractor in accordance with the procedures set
forth in chapter 218.70, Florida Statutes, “Local Government Prompt Payment Act.” Progress
payments may be submitted by Contractor to the Town for partial completion of the Work, but not
more than once monthly, for the period ending at end of the month. Each payment request must be
accompanied by all necessary supporting information and documentation. Subject to the
provisions of section 218.735, Florida Statutes, each progress payment shall be reduced by five
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(5%) percent for retainage. The final retainage will be released after Final Completion of the
Project, after Town’s receipt of acceptable reports and other Project-close out documentation
required by the Contract Documents, including but not limited to certification of Contractor’s
payment to all lower-tiered subcontractors and suppliers providing labor, materials, or services on
the Project, but no earlier than 30 days of the Contractor’s last progress payment request.

The Contractor’s final payment request must be accompanied by written notice from Contractor
that the entire Work has been completed in strict accordance with the Contract Documents. The
Town will make a final inspection and notify Contractor in writing of all particulars in which
inspection reveals that the Work is incomplete or defective. Provided however, that nothing herein
shall waive or release claims for latent defects or the Contractor’s obligations to correct defective
work set forth herein. Contractor shall immediately take such measures as are necessary to remedy
such deficiencies. Contractor’s obligation to perform and complete the Work in strict accordance
with the Contract Documents shall be absolute. The Town may refuse payment if (a) the Work is
defective or completed Work has been damaged requiring correction or replacement, (b) the Town
has been required to correct defective Work or complete Work in accordance with Section 5.20,
or (¢) because claims have been made against the Town on account of Contractor’s performance
of the Work or liens or claims have been filed in connection with the Work, or other items entitling
the Town to set-off against the amount due. No payment will be made for Work performed by the
Contractor to replace defective work and for work which is not shown or ordered, and which is
outside the limits shown or ordered, or additional work performed by Contractor without prior
written approval of Town. Nothing herein shall be construed as authorizing or consenting to waive
sovereign immunity or permitting liens to be asserted against the Town’s property.

5.22 ACCEPTANCE AND FINAL PAYMENT

5.22.1 Final Inspection. Upon receipt of written notice from Contractor that the Work is
ready for final inspection and acceptance, Town shall conduct an inspection within ten (10) days.
If Contract Administrator find that the Work is acceptable; that the requisite documents have been
submitted; that the requirements of the Contract Documents are fully satisfied; and that all
conditions of the permits and regulatory agencies have been met, a Final Certificate of Payment
shall be issued by Town, under its signature, stating that the requirements of the Contract
Documents have been performed and that the Work is ready for acceptance under the terms and
conditions of the Contract Documents.

5.22.2 Final Certificate for Payment. Before issuance of the Final Certificate for Payment,
Contractor shall deliver to Town the following Final Payment Package: a complete release of all
claims arising out of this Contract, or receipts in full in lieu thereof; an affidavit certifying that all
suppliers and Subcontractors have been paid in full and that all other indebtedness and financial
obligations connected with the Work have been paid, or, in the alternative, a consent of the Surety
to final payment on Contractor’s behalf; the final corrected as-built Drawings; and the final bill of
Materials, if required, and the final Application for Payment. This Final payment package must
include the certification document titled Final List of Non-Certified Subcontractors and Suppliers,
which must be signed and notarized by Contractor. A list of all noncertified Subcontractors and
suppliers used must be attached to this certified document.
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5.22.3 Delay of Final Completion. If, after Substantial Completion, Final Completion is
materially delayed through no fault of Contractor, and Consultant so certifies, Town shall, upon
certification of Town, and without terminating this Contract, make payment of the balance due for
any portion of the Work fully completed and accepted. Such payment shall be made under the
terms and conditions governing final payment, but it shall not constitute a waiver of claims.

5.23.4 Final Payment. Final payment shall be made only after the Public Works Director
or assignee, as applicable, has reviewed a written evaluation of the performance of Contractor and
has approved the final payment. The acceptance of final payment shall constitute a waiver of all
claims by Contractor, except those previously made in strict accordance with the provisions of the
General Conditions and identified by Contractor as unsettled at the time of the application for final
payment.

5.23 PURCHASING CARD (PCARD) ACCEPTANCE

The method of payment (check/credit card) is at the Town’s sole option. The Town may choose to
compensate vendors for goods and/or services via a Town Purchasing Card (PCARD). No other
costs or services shall be billed to the Town, and without limiting the generality of the foregoing,
vendor shall not impose any service charge or fee, penalty, or other exaction of any kind against
payments rendered by the PCARD. Payments made by PCARD shall be accepted on a “same as
cash” basis.

5.24 PHYSICAL CONDITIONS

The Town shall furnish the lands upon which the Work is to be performed, including all applicable
rights-of-way and easements. Contractor shall have full responsibility with respect to physical
conditions in or relating to existing surface and subsurface structures. By submitting its Bid,
Contractor represents that it has visited the Site and/or otherwise become generally familiar with
such conditions, including any local conditions affecting the Work, and has accounted for same
within its Bid.

If during the course of the Work Contractor encounters (1) subsurface or concealed conditions at
the Project site that differ materially from those shown in the Contract Documents and from those
ordinarily encountered and generally recognized as inherent in work of the character called for in
this Contract; or (2) unknown physical conditions of the Project site, of an unusual nature, which
differ materially from that ordinarily encountered and generally recognized as inherent in work of
the character called for in this Contract, then Contractor, without disturbing the conditions and
before performing any Work affected by such conditions, shall, within twenty-four (24) hours of
their discovery, notify Contract Administrator in writing of the existence of the aforesaid
conditions. Contract Administrator shall, within two (2) business days after receipt of Contractor’s
written notice, investigate the site conditions identified by Contractor. If, in the sole opinion of
Contract Administrator, the conditions do materially so differ and cause an increase or decrease in
Contractor’s cost of, or the time required for, the performance of any part of the Work, whether or
not charged as a result of the conditions, Contract Administrator may recommend an equitable
adjustment to the Contract Price, or the Contract Time, or both. If Contract Administrator and
Contractor cannot agree on an adjustment in the Contract Price or Contract Time, the adjustment
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shall be referred to Town Administrator for determination in accordance with the provisions of
Exhibit “C” Article 12. No request by Contractor for an equitable adjustment to this Contract under
this provision shall be allowed unless Contractor has given written notice to Contract
Administrator in strict accordance with the provisions of this article. No request for an equitable
adjustment or change to the Contract Price or Contract Time for differing site conditions
shall be allowed if made after the date certified by Contract Administrator as the date of
Substantial Completion.

Contractor shall, promptly after becoming aware and before performing any Work, notify the
Town of any differing site conditions or conflicts at the site. The Town will review the pertinent
conditions with respect to any deletions or revisions in the Work and any potential modifications
to the terms and conditions as outlined in Section 5.4 — “Changes in the Work™.

Contractor shall have full responsibility for reviewing and checking all information and data, for
locating all Underground Facilities, for coordination of the Work with the owners of such
Underground Facilities during construction, for the safety and protection thereof as provided in
chapter 556, Florida Statutes, and repairing any damage thereto resulting from the Work, the cost
of all of which will be considered as having been included in the Contract Price.

5.25 CONTRACTOR’S RESPONSIBILITIES

Contractor shall supervise and direct the Work competently and efficiently, devoting such attention
thereto and applying such skills and expertise as may be necessary to perform the Work in
accordance with the Contract Documents. Contractor shall be solely responsible for the means,
methods, techniques, sequences, procedures, and safety precautions necessary for construction.
Contractor shall also be responsible to see that the finished Work strictly complies with the
Contract Documents.

Contractor must strictly and promptly follow Town’s instructions in every case. Contractor shall
keep on the Project a full-time, competent, English-speaking superintendent. The superintendent
shall not be changed except with the written consent of Town, unless the superintendent proves to
be unsatisfactory to Contractor and ceases to be in its employ. The superintendent shall represent
Contractor; all instructions given to the superintendent shall be as binding as if given to Contractor.
Contractor shall provide efficient supervision of the Work, using its best skill and attention. The

The President/Chief Operating Officer of the contracting firm must be available to attend meetings
with the Town and/or its designee within 24 hours of notification.

Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions
and programs in connection with the Work and shall comply with all O.S.H.A. safety requirements
while performing the Work. At a minimum, all personnel performing the work subject to this IFB
and Contract awarded will be required to wear safety equipment and clothing appropriate for the
work, which may, for example, include Level 2 International Safety Equipment Association
(ISEA) approved vests. Any personnel improperly prepared shall be dismissed until proper
equipment is secured.
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On a daily basis, Contractor’s superintendent shall record, at a minimum, the following
information in a bound log: the day; date; weather conditions and how any weather condition
affected progress of the Work; time of commencement of Work for the day; the Work being
performed; materials, labor, personnel, equipment and Subcontractors at the Project site; visitors
to the Project site, including representatives of Town, or regulatory representatives; any event that
caused or contributed a delay to the critical path of the Project; any special or unusual conditions
or occurrences encountered; and the time of termination of Work for the day. All information shall
be recorded in the daily log in ink, unless otherwise approved by Town. The daily log shall be kept
on or accessible from the Project site and shall be available at all times for inspection and copying
by Town.

The Contract Administrator, and Contractor shall meet at least every two (2) weeks (or as
otherwise determined by the Contract Administrator) during the course of the Work to review and
agree upon the Work performed to date and to establish the controlling items of Work for the next
two (2) weeks. Contractor shall publish, keep, and distribute minutes and any comments thereto
of each such meeting.

If Contractor, in the course of performing the Work, finds any discrepancy between this Contract
and the physical conditions of the locality, or any errors, omissions, or discrepancies in this
Contract, it shall be Contractor’s duty to immediately inform Town, in writing. Any Work done
after such discovery, until authorized, will be done at Contractor’s sole risk, without entitlement
to reimbursement or compensation.

Contractor shall supervise and direct the Work competently and efficiently, devoting such attention
thereto and applying such skills and expertise as may be necessary to perform the Work in
accordance with this Contract. Contractor shall be solely responsible for the means, methods,
techniques, sequences, and procedures of construction.

All debris removed from the Town must be legally disposed of according to the Town’s Code of
Ordinances and in accordance with Local, State and Federal Regulations. Contractor hereby agrees
to and shall indemnify, defend, and hold harmless the Town, its officers and employees, from
liabilities, damages, losses, costs, and expenses, including, but not limited to, reasonable attorney’s
fees, at both the trial and appellate levels, to the extent caused by Contractor’s improper disposal
or site cleanup or failure to comply with any applicable environmental laws.

If the Bidder intends to use sub-contractors to perform any work pursuant to the IFB, these sub-
contractors are subject to prior approval by Town. Contractor shall be fully responsible to Town
for all acts and omissions of any sub-contractors, suppliers and other persons and organizations
performing or furnishing any of the Work under a direct or indirect contract with Contractor just
as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the Contract
Documents shall create any contractual relationship between Town and any such sub-contractor,
supplier or other person or organization, nor shall it create any obligation on the part of the Town
to pay or see to payment of any monies due any such sub-contractor, supplier or other person or
organization.
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All Work shall be done according to local laws and ordinances and shall be performed during
regular working hours. During the progress of the Work, Contractor shall keep the Project site and
premises free from accumulations of waste materials, rubbish and other debris resulting from the
Work. At the completion of the Work, Contractor shall remove all waste materials, rubbish, and
debris from and about the premises as well as all tools, construction equipment and machinery,
and surplus materials and shall leave the site clean and ready for use by the Town. Contractor
shall restore to original condition all property not designated for alteration by the Contract
Documents.

Contractor shall take all necessary precautions for the safety of, and shall provide the necessary
protection to prevent damage, injury, or loss to other property at the Project site or adjacent thereto,
including trees, shrubs, lawns, walks, pavements, roadways, structures, utilities and other items
not designated for removal, relocation, replacement or improvement in the course of construction.

As set forth in the terms of this IFB, Contractor shall pay all sales, consumer, use and other similar
taxes and should not include taxes in Bid prices. The Town is exempt from Florida sales tax on
direct purchases of tangible property or services. Also, it is the responsibility of the Contractor to
procure all necessary permits and licenses the cost of which shall be deemed included in the Bid
price.

5.26 INSURANCE AND BONDS

Throughout the term of the Contract and for all applicable statutes of limitation periods, Contractor
shall maintain in full force and effect all of the insurance coverages as set forth in the terms of this
IFB. Also, the Contractor shall provide separate Payment and Performance Bonds for the Project
that in all respects comply with (a) the requirements and forms set forth in Florida Statutes, Section
255.05 and (b) the terms of this IFB regarding the amount, duration and recording requirements.

5.27 EQUIPMENT

All equipment shall be maintained in an efficient and safe operating condition while performing
Work under the Contract. Equipment shall have all proper safety devices required by law, properly
maintained and in use at all times. If equipment does not contain proper safety devices and/or is
being operated in an unsafe manner, the Town may direct the Contractor to remove such equipment
and/or the operator until the deficiency is corrected; provided however, that nothing in this
paragraph shall create a duty by the Town to Contractor or anyone else to exercise this right. The
Contractor shall be solely responsible and liable for injury to persons, and/or property damage
caused by performance of the Work and operation of the equipment.

5.28 EQUIPMENT STORAGE AND MOBILIZATION

The Contractor must be fully capable of servicing the Town’s needs and providing all of the
materials and equipment to fulfill the requirements of the Contract Documents and shall be
responsible for the storage of all materials and equipment at Contractor’s sole expense. Storage
shall not be permitted at any of the sites specified herein or at/on any other Town properties.
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5.29 HOURS OF OPERATION

The Contractor shall perform work Monday through Friday, except Holidays, between 7:00 a.m.
and 5:00 p.m.

530 CONTRACTOR’S PERFORMANCE

The Contractor shall commence performance of the Work identified in the Notice to Proceed or
other written authorization on the effective date of the Notice to Proceed and shall diligently and
continuously prosecute its performance to and until Substantial Completion and Final Completion
of the Work. The Contractor shall accomplish Substantial Completion and Final Completion of
each assigned task within the allotted calendar days indicated in the Notice to Proceed.

The undersigned, as Bidder, hereby declares that the only person or persons interested in the bid
as Principal or Principals is/are named herein and that no other person than herein mentioned has
any interest in this Bid or in the Contract to be entered into; that this Bid is made without
connection with any other person, company or parties making a bid or proposal; and that it is in
all respects fair and in good faith without collusion or fraud.

The Bidder shall furnish prices for all Bid items. Failure to do so may render the Bid invalid and
cause its rejection. The Bidder shall also furnish evidence that they hold appropriate licenses to
perform the Work which is the subject of this Bid, and as required by Florida Statutes and Local
law. Bidders must also have the insurances and any applicable bonding capacity sufficient to
satisfy the requirements of this solicitation, as set forth herein.

All applicable federal, state, and local taxes, permit fees, insurance, and performance and payment
bonds are included in the Bid price. In the event of any discrepancy in the line item amounts, the
calculated total shall control.

Both the Bidder and the licensee shall fill in the information on next page, pursuant to chapter 489,
Florida Statutes. Licensee is defined as the person who is the licensed Contractor who qualifies
the Bidding Company, Corporation or Partnership. If the Bidder is an individual, he must be
licensed. (Please print or type, excluding signatures).

[Remainder of page intentionally left blank]
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APPENDIX A
BIDDER INFORMATION

[Please print clearly]

NAME:

ADDRESS:

FEIN: CAGE:

LICENSE NUMBER: STATE OR COUNTY:

LICENSE TYPE:

(Attach copy of license)

LICENSE LIMITATIONS, IF ANY:

(Attach a separate sheet, if necessary)

LICENSEE SIGNATURE:

LICENSEE NAME:

BIDDER’S SIGNATURE:

BIDDER’S NAME:

BIDDER’S ADDRESS:

BIDDER’S PHONE NUMBER: Office: Cell:

BIDDER’S EMAIL ADDRESS:

By:

Name of Corporation/Entity

Address of Corporation/Entity

Signature of President or Authorized Principal

By:

Title: (If the Bidder is a Corporation, affix corporate seal)
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APPENDIX B

BID SCHEDULE

The undersigned hereby proposes to furnish all labor, equipment, and materials necessary to
complete the work in strict accordance with the Contract Documents, schedules and plans, and all

addendums, if issued, for the lump sum price shown below.

Item # Item Unit Qty Unit Price Price
1. Mobilization LS 1 S
2. Utility Relocation Allowance LS 1 S_10,000.00
3. Install 18” HDPE LF 1508 S
4. Install 24” HDPE LF 1212 S
5. Install 36” HDPE LF 137 S
6. Install Type ‘C’ Ditch Bottom Inlet EA 5 S
7. Install Type ‘D’ Ditch Bottom Inlet EA 12 S
8. Install 6’ Diameter MH EA 1 S
9. Install 5’ Diameter MH EA 2 S
10. Core into Existing Drainage Struct. EA 12 S
11. Fabric Form Revetment SF 2000 S
12. Core into Existing Headwall EA 1 S
13. Remove Existing Piping LF 22 S
14. Restore Existing Guardrail LS 1 S
15. Regrade Swale to Inlets Sy 4,500 S
16. Sodding (Bahia) SY 4,500 S
17. Pavement Restoration SF 2,600 S
18. Driveway Restoration (Gravel) SF 350 S
19. Driveway Restoration (Paver) SF 450 S
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20. Driveway Restoration (Asphalt) SF 175 S
21. Driveway Restoration (Concrete) SF 450 S
22. Stormwater Pollution Prevention LS 1 S
23. Maintenance of Traffic LS 1 S

Item 1 — Mobilization

The work covered by this item shall include, but not be limited to, the mobilization of
Contractor’s personnel, equipment and supplies to the project site; the establishment of
the Contractor’s staging area, temporary facilities, grading, securing, and restoration of
staging area; pre-work inspection and documentation; and all other costs incurred for
activities which must be performed prior to beginning the work under this contract; and
the removal of the Contractor’s equipment, supplies, excess materials, and cleanup of
the construction site, as needed to complete the work.

Item 2 — Utility Relocation Allowance

The work covered by this item shall be an allowance for the relocation and/or coordination
for relocation of existing utilities identified during the construction process. This will
include but not be limited to power, telecommunication, cable tv, gas, irrigation, and any
other utility discovered during the excavation and installation of proposed facilities as part
of this project.

Item 3 — Install 18” HDPE

The work covered by this item shall include the complete, in-place installation of the 18
HDPE pipe in accordance with the contract documents including, but not limited to,
materials, shop drawings, surveying, excavation, dewatering, trench stabilization,
protection of existing utilities/irrigation lines, bedding, backfill, grading, compaction,
testing, lamping, and restoration, as needed to complete the work. In addition, the work
covered by this item shall also include the removal of the fencing, gates, mailboxes, entry
gate call box(es), landscaping features, and other debris that may be within the limits of
construction to afford construction of the proposed drainage piping as needed to complete
the work. This item shall also include the proper disposal of all materials offsite to an
approved location in accordance with contract documents. The following density tests
shall be required: a total of two (2) tests per lift per pipe run for the backfill material
outside the limits of the pavement.
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Item 4 — Install 24” HDPE

The work covered by this item shall include the complete, in-place installation of the 24
HDPE pipe in accordance with the contract documents including, but not limited to,
materials, shop drawings, surveying, excavation, dewatering, trench stabilization,
protection of existing utilities/irrigation lines, bedding, backfill, grading, compaction,
testing, lamping, and restoration, as needed to complete the work. In addition, the work
covered by this item shall also include the removal of the fencing, gates, mailboxes, entry
gate call box(es), landscaping features, and other debris that may be within the limits of
construction to afford construction of the proposed drainage piping as needed to complete
the work. This item shall also include the proper disposal of all materials offsite to an
approved location in accordance with contract documents. The following density tests
shall be required: a total of two (2) tests per lift per pipe run for the backfill material
outside the limits of the pavement.

Item 5 — Install 36” HDPE

The work covered by this item shall include the complete, in-place installation of the 36”
HDPE pipe in accordance with the contract documents including, but not limited to,
materials, shop drawings, surveying, excavation, dewatering, trench stabilization,
protection of existing utilities/irrigation lines, bedding, backfill, grading, compaction,
testing, lamping, and restoration, as needed to complete the work. In addition, the work
covered by this item shall also include the removal of the fencing, gates, mailboxes, entry
gate call box(es), landscaping features, and other debris that may be within the limits of
construction to afford construction of the proposed drainage piping as needed to complete
the work. This item shall also include the proper disposal of all materials offsite to an
approved location in accordance with contract documents. The following density tests
shall be required: a total of two (2) tests per lift per pipe run for the backfill material
outside the limits of the pavement.

Item 6 — Install Type ‘C’ Ditch Bottom Inlet

The work covered by this item shall include the complete, in-place installation of a Type
’C’ Ditch Bottom Inlet drainage structure in accordance with contract documents and
technical specifications including, but not limited to, materials, shop drawings, pre-casting,
frame and grate, concrete collar/top slab, surveying, excavation, dewatering, trench
stabilization, protection of existing utilities/irrigation lines, bedding, leveling, grouting,
brick, mud work, testing, inspections, and as-builts as needed to complete the work. A 12”
wide x 4” thick concrete apron shall be provided around each structure.

In addition, the work covered by this item shall also include the removal of the fencing,
gates, mailboxes, entry gate call box(es), landscaping features, and other debris that may
be within the limits of construction to afford construction of the proposed drainage
structures as needed to complete the work. This item shall also include the proper disposal
of all materials offsite to an approved location in accordance with contract documents.
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Item 7 — Install Type ‘D’ Ditch Bottom Inlet

The work covered by this item shall include the complete, in-place installation of a Type
’D’ Ditch Bottom Inlet drainage structure in accordance with contract documents and
technical specifications including, but not limited to, materials, shop drawings, pre-casting,
frame and grate, concrete collar/top slab, surveying, excavation, dewatering, trench
stabilization, protection of existing utilities/irrigation lines, bedding, leveling, grouting,
brick, mud work, testing, inspections, and as-builts as needed to complete the work. A 12”
wide x 4” thick concrete apron shall be provided around each structure.

In addition, the work covered by this item shall also include the removal of the fencing,
gates, mailboxes, entry gate call box(es), landscaping features, and other debris that may
be within the limits of construction to afford construction of the proposed drainage
structures as needed to complete the work. This item shall also include the proper disposal
of all materials offsite to an approved location in accordance with contract documents.

Item 8 — Install 6° Diameter Manhole

The work covered by this item shall include the complete, in-place installation of a 6’
Diameter manhole drainage structure in accordance with contract documents and technical
specifications including, but not limited to, materials, shop drawings, pre-casting, frame
and grate, concrete collar/top slab, surveying, excavation, dewatering, trench stabilization,
protection of existing utilities/irrigation lines, bedding, leveling, grouting, brick, mud
work, testing, inspections, and as-builts as needed to complete the work. A 12 wide x 4”
thick concrete apron shall be provided around each structure.

In addition, the work covered by this item shall also include the removal of the fencing,
gates, mailboxes, entry gate call box(es), landscaping features, and other debris that may
be within the limits of construction to afford construction of the proposed drainage
structures as needed to complete the work. This item shall also include the proper disposal
of all materials offsite to an approved location in accordance with contract documents.

Item 9 — Install 5° Diameter Manhole

The work covered by this item shall include the complete, in-place installation of a 5’
Diameter manhole drainage structure in accordance with contract documents and technical
specifications including, but not limited to, materials, shop drawings, pre-casting, frame
and grate, concrete collar/top slab, surveying, excavation, dewatering, trench stabilization,
protection of existing utilities/irrigation lines, bedding, leveling, grouting, brick, mud
work, testing, inspections, and as-builts as needed to complete the work.

In addition, the work covered by this item shall also include the removal of the fencing,
gates, mailboxes, entry gate call box(es), landscaping features, and other debris that may
be within the limits of construction to afford construction of the proposed drainage
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structures as needed to complete the work. This item shall also include the proper disposal
of all materials offsite to an approved location in accordance with contract documents.

Item 10 — Core into Existing Drainage Structure

The work covered by this item shall include the complete core drill and connection to
existing drainage structure with new drainage pipe in accordance with contract documents
and technical specifications including, but not limited to, materials, shop drawings,
surveying, excavation, dewatering, trench stabilization, protection of existing
utilities/irrigation lines, bedding, leveling, grouting, brick, mud work, testing, inspections,
and as-builts as needed to complete the work. The work under this item shall also include
the compete restoration of any existing concrete collars.

In addition, the work covered by this item shall also include the removal of the fencing,
gates, mailboxes, entry gate call box(es), landscaping features, and other debris that may
be within the limits of construction to afford construction of the drainage structures as
needed to complete the work. This item shall also include the proper disposal of all
materials offsite to an approved location in accordance with contract documents.

Item 11 — Fabric Form Revetment

The work covered by this item shall include the complete installation of fabric for
revetment along the existing South Broward Drainage District (SBDD) canal. The
installation shall be performed in accordance with SBDD Detail 26, and will be in
coordination with existing canal depths identified by SBDD sketches, but not limited to,
materials, shop drawings, surveying, excavation, dewatering, protection of existing
utilities/irrigation lines, bedding, leveling, grouting, brick, mud work, testing, inspections,
and as-builts as needed to complete the work.

Item 12 — Core into Existing Headwall

The work covered by this item shall include the complete core drill and connection to
existing headwall with new drainage pipe in accordance with contract documents and
technical specifications including, but not limited to, materials, shop drawings, surveying,
excavation, dewatering, trench stabilization, protection of existing utilities/irrigation lines,
bedding, leveling, grouting, brick, mud work, testing, inspections, and as-builts as needed
to complete the work.

Item 13 — Remove Existing Piping

The work covered by this item shall include the removal and disposal of all piping
identified to be removed within the project details and specifications, but not limited to,
materials, shop drawings, surveying, excavation, dewatering, trench stabilization,
protection of existing utilities/irrigation lines, bedding, leveling, grouting, brick, mud
work, testing, inspections, and as-builts as needed to complete the work.

In addition, the work covered by this item shall also include the removal of the fencing,
gates, mailboxes, entry gate call box(es), landscaping features, and other debris that may
be within the limits of construction to afford construction/removal of the drainage piping
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as needed to complete the work. This item shall also include the proper disposal of all
materials offsite to an approved location in accordance with contract documents.

Item 14 — Restore Existing Guardrail

The work covered by this item shall include the removal and restoration of all guardrail
identified to be removed within the project details and specifications, but not limited to,
materials, shop drawings, surveying, excavation, dewatering, trench stabilization,
protection of existing utilities/irrigation lines, bedding, leveling, grouting, brick, mud
work, testing, inspections, and as-builts as needed to complete the work.

Item 15 — Regrade Swale to Inlets

The work covered by this item shall include regrading and/or re-sloping of existing
ground towards all proposed and existing drainage structures within the limits of this
project, but not limited to, materials, shop drawings, surveying, excavation, dewatering,
protection of existing utilities/irrigation lines, leveling, testing, inspections, and as-builts
as needed to complete the work.

In addition, the work covered by this item shall also include the removal of the fencing,
gates, mailboxes, entry gate call box(es), landscaping features, and other debris that may
be within the limits of construction to afford construction of the proposed drainage swales
as needed to complete the work. This item shall also include the proper disposal of all
materials offsite to an approved location in accordance with contract documents.

Item 16 — Sodding

The work covered by this item shall include the removal and replacement of sod in
accordance with the requirements of the Contract Documents, but not limited to the
removal and disposal of existing sod, installing new Bahia sod, topsoil, earthwork,
clearing, grading, restoring and regrading existing berms, clearing and grading swales, and
disposal of excess material in accordance with the Contract Documents.

Item 17 — Pavement Restoration

The work covered by this item shall include the pavement restoration within Town Rights-
of- Way and proposed or existing easements in accordance with the requirements of the
Contract Documents, but not limited to furnishing and placement of subgrade, limerock
base, asphalt over open-cut width (W+4 feet)), tack coat, applying prime coat and
furnishing all such material to complete to the cross-section and thickness as shown in
the Contract Documents including excavation, grading, importing material, transportation,
handling, cleaning, positioning, compacting of limerock base and subgrade, densities
passed, removal and disposal of all necessary pavement, base material, subgrade and
installation of temporary asphalt as deemed necessary by the Town.

Item 18 — Driveway Restoration (Gravel)

The work covered by this item shall include the removal and replacement of existing

gravel driveways within Town’s Rights-of-Way. Driveway shall be removed and

replaced, all in accordance with the requirements of the Contract Documents, but not
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limited to furnishing and placement of compacted subgrade, limerock base (6-inch
minimum thickness), and gravel topping to match the existing driveway, including
excavation, grading, importing material, transportation, handling, cleaning, positioning,
compacting of limerock base and subgrade, densities passed, removal and disposal of
all necessary pavement, base material, subgrade and installation of temporary asphalt as
deemed necessary by the Town.

In addition, the work covered by this item shall also include the removal of the fencing,
gates, mailboxes, entry gate call box(es), landscaping features, and other debris that may
be within the limits of construction to afford construction of the driveways as needed to
complete the work. This item shall also include the proper disposal of all materials
offsite to an approved location in accordance with contract documents.

Item 19 — Driveway Restoration (Paver)

The work covered by this item shall include the removal and replacement of existing paver
driveways within Town’s Rights-of-Way. Driveway shall be removed and replaced, all in
accordance with the requirements of the Contract Documents, but not limited to furnishing
and placement of compacted subgrade, limerock base (6-inch minimum thickness), and
pavers, including excavation, grading, importing material, transportation, handling,
cleaning, positioning, compacting of limerock base and subgrade, densities passed,
removal and disposal of all necessary pavement, base material, subgrade and installation
of temporary pavement as deemed necessary by the Town. Contractor shall attempt to
reuse existing pavers.

In addition, the work covered by this item shall also include the removal of the fencing,
gates, mailboxes, entry gate call box(es), landscaping features, and other debris that may
be within the limits of construction to afford construction of the driveways as needed to
complete the work. This item shall also include the proper disposal of all materials offsite
to an approved location in accordance with contract documents.

Item 20 — Driveway Restoration (Asphalt)

The work covered by this item shall include the removal and replacement of existing
asphalt driveways within Town’s Rights-of-Way. Driveway shall be removed and
replaced, all in accordance with the requirements of the Contract Documents, but not
limited to furnishing and placement of compacted subgrade, limerock base (6-inch
minimum thickness), and asphalt, including excavation, grading, importing material,
transportation, handling, cleaning, positioning, compacting of limerock base and
subgrade, densities passed, removal and disposal of all necessary pavement, base material,
subgrade and installation of temporary asphalt as deemed necessary by the Town.

In addition, the work covered by this item shall also include the removal of the fencing,
gates, mailboxes, entry gate call box(es), landscaping features, and other debris that may
be within the limits of construction to afford construction of the driveways as needed to
complete the work. This item shall also include the proper disposal of all materials offsite
to an approved location in accordance with contract documents.

58



TOWN OF SOUTHWEST RANCHES, FLORIDA
SW 63RD STREET AND SW 185TH WAY DRAINAGE IMPROVEMENT PROJECT (LPAO0385)
IFB NO. 23-007

Item 21 — Driveway Restoration (Concrete)

The work covered by this item shall include the removal and replacement of existing
concrete driveways within Town’s Rights-of-Way. Driveway shall be removed and
replaced, all in accordance with the requirements of the Contract Documents, but not
limited to furnishing and placement of compacted subgrade, limerock base (6-inch
minimum thickness), and concrete, including excavation, grading, importing material,
transportation, handling, cleaning, positioning, compacting of limerock base and
subgrade, densities passed, removal and disposal of all necessary pavement, base material,
subgrade and installation of temporary pavement as deemed necessary by the Town.

In addition, the work covered by this item shall also include the removal of the fencing,
gates, mailboxes, entry gate call box(es), landscaping features, and other debris that may
be within the limits of construction to afford construction of the driveways as needed to
complete the work. This item shall also include the proper disposal of all materials
offsite to an approved location in accordance with contract documents.

Item 22 - Stormwater Pollution Prevention

A. The work covered by this item shall include, but not be limited, to all actions, installations,
precautions and measures necessary to comply with all applicable government regulations
related to the erosion of soil or vegetation or impacts on the water quality of any body of

water.

B. This item shall include all costs and measures necessary to comply with all dewatering
regulations.

C. This item shall include sweeping and otherwise cleaning the haul routes including dust
control.

D. The Contractor shall utilize, as appropriate, silt fences, turbidity barriers, best management

practices and other necessary measures to control erosion as specified in Florida
Department of Transportation Standard Index Nos. 102 and 103.

E. The Contractor shall include the installation of Mirafi filter fabric at all inlets as indicated
on the construction plans.

Item 23 — Maintenance of Traffic

The work covered by these items shall include, but not be limited to the preparation, set-
up, and implementation of a Maintenance of Traffic Plan. This shall apply to any
proposed lane closures as required to perform and complete the work.

The Contractor shall be required to submit a Maintenance of Traffic (MOT) Plan to the
Town of Southwest Ranches for approval, prior to starting the work, as applicable.

This item shall include any flag persons, signage, barricades, barriers, traffic plates or other
provisions that are required to meet the requirements for the MOT. If necessary, the
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Contractor shall employ the services of a registered professional engineer to prepare the
MOT Plan and/or assist in the Contractor in the implementing the MOT Plan.

The Contractor shall ensure that one lane of traffic is open at all times during working
hours; and that roadways are fully open overnight and on weekends. In addition, the
Contractor shall ensure that homeowners shall have proper ingress and egress access to
their properties during the full duration of the project.
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APPENDIX C
DISCLOSURE OF OWNERSHIP INTEREST

TO: TOWN OF SOUTHWEST RANCHES
OFFICIALLY DESIGNATED REPRESENTATIVE

STATE OF FLORIDA

COUNTY OF

BEFORE ME, the undersigned authority, this day personally appeared
, hereinafter referred to as “Affiant,” who being by me first
duly sworn, under oath, deposes and states as follows:

1. Affiant appears herein as:
[ ] an individual or

[ ]the of

[position-e.g., sole proprietor, president, partner, etc.] [name & type of entity—e.g., ABC Corp.,
XYZ Ltd. Partnership, etc.]. The Affiant or the entity the Affiant represents herein seeks to do
business with the Town of Southwest Ranches through its Town Council.

2. Affiant’s address is:

3. Attached hereto as Exhibit “A” is a complete listing of the names and addresses of
every person or entity having a five percent (5%) or greater interest in the Affiant’s corporation,
partnership, or other principal. Disclosure does not apply to nonprofit corporations, government
agencies, or to an individual’s or entity’s interest in any entity registered with the Federal Securities
Exchange Commission or registered pursuant to Chapter 517, Florida Statutes, whose interest is
for sale to the general public.

4. Affiant acknowledges that this Affidavit is given to comply with the Town of
Southwest Ranches policy and will be relied upon by the Town of Southwest Ranches. Affiant
further acknowledges that he or she is authorized to execute this document on behalf of the entity
identified in paragraph one, if any.

5. Affiant further states that Affiant is familiar with the nature of an oath and with the
penalties provided by the laws of the State of Florida for falsely swearing to statements under oath.

6. Under penalty of perjury, Affiant declares that Affiant has examined this Affidavit
and to the best of Affiant’s knowledge and belief it is true, correct and complete.
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FURTHER AFFIANT SAYETH NAUGHT.

, Affiant

(Print Affiant Name)

The foregoing instrument was acknowledged before me by means of

L1 physical presence or [1 online notarization,

this _ day of ,2022,

by (name of person acknowledging).
Notary Public
(Print Notary Name)
State of at Large

My Commission Expires:

(Printed, typed, or stamped commissioned name of notary public)
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Disclosure of Ownership Interests

Affiant must identify all entities and individuals owning five percent (5%) or more ownership
interest in Affiant’s corporation, partnership or other principal, if any. Affiant must identify
individual owners. For example, if Affiant’s principal is wholly or partially owned by another
entity, such as a corporation, Affiant must identify the other entity, its address, and the individual
owners of the other entity. Disclosure does not apply to any nonprofit corporation, government
agency, or to an individual’s or entity’s interest in any entity registered with the Federal Securities
Exchange Commission or registered pursuant to Chapter 517, Florida Statutes, whose interest is
for sale to the general public.

Name Address
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APPENDIX D
DRUG FREE WORKPLACE

Bidders must certify that they will provide a drug-free workplace. In order to have a drug-free
workplace program, a business shall:

1y

2)

3)

4)

5)

6)

Publish a statement notifying employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in the workplace and
specifying the actions that will be taken against employees for violations of such prohibition.

Inform employees about the dangers of drug abuse in the workplace, the business’s policy of
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and
employee assistance programs, and the penalties that may be imposed upon employees for drug
abuse violations.

Give each employee engaged in providing the commodities or contractual services that are
under bid a copy of the statement specified in subsection (1).

In the statement specified in subsection (1), notify the employees that, as a condition of
working on the commodities or contractual services that are under bid, the employee will abide
by the terms of the statement and will notify the employer of any conviction of, or plea of
guilty or nolo contendere to, any violation of chapter 893 or of any controlled substance law
of the United States or any state, for a violation occurring in the workplace no later than five
(5) days after such conviction or plea.

Impose a sanction on (or require the satisfactory participation in a drug abuse assistance or
rehabilitation program, if such is available in the employee’s community), any employee who
is so convicted or takes a plea.

Make a good faith effort to continue to maintain a drug-free workplace through implementation
of this section.

As the person authorized to sign the statement, I certify that this firm complies fully with the above
requirements.

BIDDER’S SIGNATURE:

BIDDER:

64



TOWN OF SOUTHWEST RANCHES, FLORIDA

SW 63RD STREET AND SW 185TH WAY DRAINAGE IMPROVEMENT PROJECT (LPAO0385)

IFB NO. 23-007

APPENDIX E
FLORIDA STATUTES ON PUBLIC ENTITY CRIMES
SWORN STATEMENT PURSUANT TO SECTION 287.133(3) (A)

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY
PUBLIC OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

1.

This sworn statement is submitted to

by

for

whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is

I understand that a “public entity crime” as defined in Paragraph 287.133(1)(g), Florida
Statutes, means a violation of any state or federal law by a person with respect to and
directly related to the transaction of business with any public entity or with an agency or
political subdivision of any other state or with the United States, including, but not limited
to, any bid, proposal, reply or contract for goods or services, any lease for real property, or
any contract for the construction or repair of a public building or public work, involving
antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material
misrepresentation.

3. I understand that “convicted” or “conviction” as defined in Para. 287.133(1) (b),
Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or
without an adjudication of guilt, in any federal or state trail court of record relating to
charges brought by indictment or information after July 1, 1989, as a result of a jury verdict,
non-jury trial, or entry of a plea of guilty or nolo contendere.

I understand that an “affiliate” as defined in Para. 287.133(1) (a), Florida Statutes, means:
(1). A predecessor or successor of a person convicted of a public entity crime; or

(i1).An entity under the control of any natural person who is active in the management of
the entity and who has been convicted of a public entity crime. The term “affiliate”
includes those officers, directors, executives, partners, shareholders, employees, members,
and agents who are active in the management of an affiliate. The ownership by one person
of shares constituting a controlling interest in another person, or a pooling of equipment or
income among persons when not for fair market value under an arm’s length agreement,
shall be a prima facie case that one person controls another person. A person who
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knowingly enters into a joint venture with person who has been convicted of a public entity
crime in Florida during the preceding 36 months shall be considered an affiliate.

I'understand that a “person” as defined in Para. 287.133(1) (e), Florida Statutes, means any
natural person or entity organized under the laws of any state or of the United States with
the legal power to enter into a binding contract and which bids or applies to bid on contracts
for the provision of goods or services let by a public entity, or which otherwise transacts
or applies to transact business with a public entity. The term “person” includes those
officers, directors, executives, partners, shareholders, employees, members, and agents
who are active in management of an entity.

The statement which I have marked below is true in relation to the entity submitting this
sworn statement. (Indicate which statement applies.)

Neither the entity submitting this sworn statement, nor any of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, nor any affiliate of the entity has been charged with and
convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity or an affiliate of the entity has been charged with and convicted
of a public entity crime subsequent to July 1, 1989.

However, there has been a subsequent proceeding before a Hearing Officer of the State of
Florida, Division of Administrative Hearings and the Final Order entered by the Hearing
Officer of the State of Florida, Division of Administrative Hearings and the Final Order
entered by the Hearing Officer determined that it was not in the public interest to place the
entity submitting this sworn statement on the convicted vendor list. (Attach a copy of the
final order)

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE
CONTRACTING OFFICER FOR THE PUBLIC ENTITY IDENTIFIED IN
PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND, THAT
THIS FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN
WHICH IT IS FILED. I ALSO UNDERSTAND THAT I AM REQUIRED TO INFORM
THE PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF
THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA
STATUTES, FOR CATEGORY TWO, OF ANY CHANGE IN THE INFORMATION
CONTAINED IN THIS FORM.

[Signatures on next page]

66



TOWN OF SOUTHWEST RANCHES, FLORIDA
SW 63RD STREET AND SW 185TH WAY DRAINAGE IMPROVEMENT PROJECT (LPAO0385)
IFB NO. 23-007

BIDDER:

By:
(Printed Name)
(Title)

The foregoing instrument was acknowledged before me by means of

U physical presence or [ online notarization,
this _ day of ,2022,

by (name of person acknowledging).

Notary Public

(Print Notary Name)

State of at Large

(Printed, typed, or stamped commissioned name of notary public)

67



TOWN OF SOUTHWEST RANCHES, FLORIDA

SW 63RD STREET AND SW 185TH WAY DRAINAGE IMPROVEMENT PROJECT (LPAO0385)

IFB NO. 23-007

APPENDIX F
NON-COLLUSION AFFIDAVIT

State of )

) ss:

County of )

being first duly sworn deposes and says that:

(1)

2)

3)
4

©)

He/She is the (Owner, Partner, Officer, Representative or
Agent) of the Bidder that has submitted the attached
Bid;

He/She is fully informed with respect to the preparation and contents of the attached Bid
and of all pertinent circumstances respecting such Bid;

Such Bid is genuine and is not a collusive or sham Bid;

Neither the said Bidder nor any of its officers, partners, owners, agents, representatives,
employees or parties in interest, including this affiant, have in any way colluded, conspired,
connived or agreed, directly or indirectly, with any other Bidder, firm, or person to submit
a collusive or sham Bid in connection with the Work for which the attached Bid has been
submitted; or to refrain from bidding in connection with such Work; or have in any manner,
directly or indirectly, sought by agreement or collusion, or communication, or conference
with any Bidder, firm, or person to fix any overhead, profit, or cost elements of the Bid or
of any other Bidder, or to fix any overhead, profit, or cost elements of the Bid price or the
Bid price of any other Bidder, or to secure through any collusion, conspiracy, connivance,
or unlawful agreement any advantage against (Recipient), or any person interested in the
proposed Work;

The price or prices quoted in the attached Bid are fair and proper and are not tainted by any
collusion, conspiracy, connivance, or unlawful agreement on the part of the Bidder or any
other of its agents, representatives, owners, employees or parties in interest, including this
affiant.

[Signatures on next page|
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BIDDER:

By:
(Printed Name)
(Title)

The foregoing instrument was acknowledged before me by means of
L1 physical presence or [1 online notarization,
this _ dayof ,2022,

by (name of person acknowledging).

Notary Public

(Print Notary Name)

State of at Large

My Commission Expires:

(Printed, typed, or stamped commissioned name of notary public)
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APPENDIX G
ANTI-LOBBYING CERTIFICATION FORM
I. The prospective participant certifies to the best of his or her knowledge and belief, that:
a. No Federal appropriated funds have been paid or will be paid, by or on behalf of

the undersigned, to any person for influencing or attempting to influence an officer or employee
of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee
of a Member of Congress in connection with the awarding of any Federal contract, the making of
any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or modification of any Federal contract,
grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid
to any person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member
of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon which reliance was placed when
this transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file
the required certification shall be subject to a civil penalty of not less than $10,000 and not more
than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or proposal that the participant

shall require that the language of this certification be included in all lower tier subcontracts, which
exceed $100,000 and that all such recipients shall certify and disclose accordingly.

Organization:

Street address:

City, State, Zip:

Certified By: (type or print)

Title:

Signature: Date:

70



TOWN OF SOUTHWEST RANCHES, FLORIDA
SW 63RD STREET AND SW 185TH WAY DRAINAGE IMPROVEMENT PROJECT (LPAO0385)
IFB NO. 23-007

APPENDIX H
BIDDER CONFIRMATION OF QUALIFICATIONS

The Contract will be awarded only to a responsible and eligible Bidder, qualified by experience
and capable of providing required insurance, and bonds and in a financial position to do the Work
specified within the Invitation for Bids, and which can complete the Work within the time schedule
specified.

At the time of the Bid, the Bidder shall hold all Contractor and other qualification certificates and
licenses required to be held by the Contractor by Florida Statutes or ordinances of the Town of
Southwest Ranches and Broward County in order to perform the Work which is the subject of this
Invitation for Bids.

All license, certificate and experience requirements must be met by the Bidder (as opposed to the
Subcontractor) at the time of Bid submission. Bids submitted by Bidders who do not directly hold
required licenses and certificates or who rely on a Subcontractor to meet the license, certificate or
experience criteria will be rejected. By executing this Form and submitting its Bid, Bidder
represents that it meets the requirements set forth above, and as set forth in the Bid Documents,
and acknowledges and understands that such representation is material and that the Town shall be
relying on this representation with respect to a Contract award.

Bidder:

Bidder’s Name:

Bidder’s Address:

Bidder’s Phone Number:

Bidder’s Email:

Contractor’s License and License number(s) (attach copies of license(s) required for the work
described in this IFB):

[Signatures on next page]
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State of Florida

County of

The foregoing instrument was acknowledged before me by means of
L1 physical presence or [1 online notarization,
this _ day of ,2022,

by (name of person acknowledging).

Notary Public

(Print Notary Name)

State of at Large

My Commission Expires:

(Printed, typed, or stamped commissioned name of notary public)

BIDDER:
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*APPENDIX I
CERTIFICATE OF AUTHORITY (IF INDIVIDUAL / SOLE PROPRIETOR)

State of )
) ss:
County of )
I HEREBY CERTIFY that , as Principal or Owner
of (Company name) , 1s hereby authorized to execute the
Bid dated
20, to the Town of Southwest Ranches and his execution thereof, attested by

the undersigned, shall be the official act and deed of

(Company Name)
IN WITNESS WHEREOF, I have hereunto set my hand this day of ,
20 .

Secretary:

(SEAL)

BIDDER:
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*APPENDIX J
CERTIFICATE OF AUTHORITY (IF PARTNERSHIP)
State of )
) ss:
County of )

I HEREBY CERTIFY that a meeting of the Partners of the

A partnership existing under the laws of the State of , held on ,
20, the following resolution was duly passed and adopted:

“RESOLVED, that, as of the Partnership, be and is hereby authorized to execute the Bid dated, __

,20  , to the Town of Southwest Ranches and this partnership and that his
execution thereof, attested by the shall be the official act and
deed of this Partnership.”

I further certify that said resolution is now in full force and effect.

IN WITNESS WHEREOF, I have hereunto set my hand this __, day of , 20
Secretary:
(SEAL)
BIDDER:
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*APPENDIX K
CERTIFICATE OF AUTHORITY (IF CORPORATION OR LIMITED LIABILITY
COMPANY)
State of )
) ss:
County of )

I HEREBY CERTIFY that a meeting of the Board of Directors of a corporation or authorized
representatives of a Limited Liability Company existing under the laws of the State of

, held on , 20, the following resolution was duly
passed and adopted:
“RESOLVED, that , as President of the Corporation or authorized
representative of a Limited Liability Company, be and is hereby authorized to execute the Bid
dated, ,20 , to the Town of Southwest Ranches and this

Corporation or Limited Liability Company and his execution thereof, attested by the Secretary of
the Corporation or Limited Liability Company, and with the Corporate Seal affixed, shall be the
official act and deed of this Corporation or Limited Liability Company.”

I further certify that said resolution is now in full force and effect.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the official seal of the
Corporation or

Limited Liability Company this day of , 20

Secretary:

(SEAL)

BIDDER:

75



TOWN OF SOUTHWEST RANCHES, FLORIDA
SW 63RD STREET AND SW 185TH WAY DRAINAGE IMPROVEMENT PROJECT (LPAO0385)

IFB NO. 23-007

*APPENDIX L
CERTIFICATE OF AUTHORITY (IF JOINT VENTURE)
State of )
) ss:
County of )

I HEREBY CERTIFY that a meeting of the Principals of the

A corporation existing under the laws of the State of held on

, 20 , the

following resolution was duly passed and adopted:

“RESOLVED, that, as

of the Joint Venture

be and is hereby authorized to execute the Bid dated,

20 , to the Town of

Southwest Ranches official act and deed of this Joint Venture.”
I further certify that said resolution is now in full force and effect.

IN WITNESS WHEREOF, I have here unto set my hand this

, 20

Secretary:

(SEAL)

BIDDER:
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APPENDIX M
BID BOND
Bond No.
BID BOND
State of )
) ss:
County of )

KNOW ALL MEN BY THESE PRESENTS, that we,

, as Principal, and

, as Surety, are held and firmly bound unto the Town of
Southwest Ranches, a municipal corporation of the State of Florida, in the penal sum of
Dollars ($ ), lawful money of the United States, for the
payment of which sum well and truly to be made, we bind ourselves, our heirs, executors,
administrators and successors jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted
the accompanying Bid, dated 20 for

“IFB 23-007 — SW 63RD STREET AND SW 185TH WAY
DRAINAGE IMPROVEMENT PROJECT (LPA0385)”

NOW, THEREFORE,

(a) If said Bid shall be rejected, or in the alternate

(b) If said Bid shall be accepted and the Principal shall properly execute and deliver to said
Town the appropriate Contract Documents, including any required insurance and bonds,
and shall in all respects fulfill all terms and conditions attributable to the acceptance of said
Bid, then this obligation shall be void; otherwise, it shall remain in force and effect, it being
expressly understood and agreed that the liability of the Surety for any and all claims
hereunder shall in no event exceed the amount of this obligation as herein stated.

IN WITNESS WHEREOF, the above bonded parties have executed this instrument under their
several seals this ___ day of , 20, the name and the corporate seal of
each corporate party being hereto affixed and these presents being duly signed by its undersigned
representative.

[Signatures on next page|
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BIDDER:
By:
Title:
IN PRESENCE OF:
(Individual or Partnership Principal)
SEAL
(Business Address)
(City/State/Zip)
(Business Phone)
SURETY:
By:
(SEAL) (Business Address)
(City/State/Zip)
(Business Phone)
IMPORTANT

Surety companies executing bonds must appear on the Treasury Department’s most current list
(circular 570 as amended) and be authorized to transact business in the State of Florida.

Countersigned by Florida Agent:

Name:

Date:
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APPENDIX N
GOVERNMENTAL CONTACT INFORMATION

Please list NAME OF AGENCY, ADDRESS, PHONE NUMBER, CONTACT PERSON and
EMAIL of any other Governmental Agencies or Quasi-governmental agencies for which you have
conducted business on similar project within the past five years.

NAME OF ADDRESS PHONE NUMBER CONTACT
AGENCY PERSON &
EMAIL
BIDDER:
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APPENDIX O
ACKNOWLEDGMENT OF CONFORMANCE WITH O.S.H.A. STANDARDS

TO THE TOWN OF SOUTHWEST RANCHES:

, hereby acknowledges and agrees that as Contractor for the Town

of Southwest Ranches within the limits of the Town of Southwest Ranches, Florida, we have the
sole responsibility for compliance with all requirements of the Federal Occupational Safety and
Health regulations, and agree to indemnify and hold harmless the Town of Southwest Ranches,

including its Council Members, officers and employees, from and against any and all legal liability

or loss the Town may incur due to ’s failure to comply with such regulations.
ATTEST CONTRACTOR
BY:
Print Name
Date:
BIDDER:
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APPENDIX P
BIDDER CONFIRMATION OF QUALIFICATIONS

The Contract will be awarded only to a responsible and eligible Bidder, qualified by experience
and capable of providing required insurance, and bonds and in a financial position to do the Work
specified within the Invitation for Bids, and which can complete the Work within the time schedule
specified.

At the time of the Bid, the Bidder shall hold all Contractor and other qualification certificates and
licenses required to be held by the Contractor by Florida Statutes or ordinances of the Town of
Southwest Ranches and Broward County in order to perform the Work which is the subject of this
Invitation for Bids.

All license, certificate and experience requirements must be met by the Bidder (as opposed to the
Subcontractor) at the time of Bid submission. Bids submitted by Bidders who do not directly hold
required licenses and certificates or who rely on a Subcontractor to meet the license, certificate or
experience criteria will be rejected. By executing this Form and submitting its Bid, Bidder
represents that it meets the requirements set forth above, and as set forth in the Bid Documents,
and acknowledges and understands that such representation is material and that the Town shall be
relying on this representation with respect to a Contract award.

Bidder:

Bidder’s Name:

Bidder’s Address:

Bidder’s Phone Number:

Bidder’s Email:

Contractor’s License and License number(s) (attach copies of license(s) required for the work
described in this IFB):

[Signatures on next page]
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State of Florida

County of

The foregoing instrument was acknowledged before me this  day of , 20

by of (Bidder), who is personally
known to me or who has produced as identification and who did (did

not) take an oath.

WITNESS my hand and official seal.

NOTARY Public Records of County, Florida

Notary Signature

Name of Notary Public: (Print, Stamp, or type as Commissioned)

Bidder’s Firm:
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APPENDIX Q
BIDDER EXPERIENCE QUESTIONNAIRE

The Bidder’s response to this questionnaire will be utilized as part of the Town’s Bid Evaluation
and Contractor selection. Bidders must have current licensures applicable to this type of work and
must have experience on comparable work.

List comparable contract experience and provide letters of reference:

Project Name:

Contract Amount:

Contract Date:

Client Name:
Address:
Contact Person:

Contact Person Tel. No.:

Contact Person Email:

Project Name:

Contract Amount:

Contract Date:

Client Name:
Address:
Contact Person:

Contact Person Tel. No.:

Contact Person Email:

Project Name:

Contract Amount:

Contract Date:

Client Name:
Address:
Contact Person:

Contact Person Tel. No.:

Contact Person Email:
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APPENDIX R
SUB-CONTRACTOR LIST

In the form below, the Bidder shall list all Subcontractors to be used on this project if the Bidder
is awarded the Contract for this project. This list shall not be amended without the prior written
consent of Town.

CLASSIFICATION OF NAME ADDRESS
WORK

BIDDER:
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APPENDIX S
ACKNOWLEDGEMENT OF ADDENDA

Bidder acknowledges receipt of all addenda by initialing below for each addendum received.

Addendum No. 1

Addendum No. 2

Addendum No. 3

Addendum No. 4

BIDDER:

[Remainder of page intentionally left blank]
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APPENDIX T
LIABILITY CLAIMS

Please list the following information for all Liability Claims for the past ten (10) years:

1. Name and Location of project:
2. Contact information for Project Owner:
a. Name:
b. Address:
c. Phone:
d. Email:
3. Nature of Claim:

4. Date of Claim:

5. Resolution Date of Claim and how resolved:

6. If applicable:

a. Court Case Number:
b. County:
c. State:

BIDDER:
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APPENDIX U

INSERT W -9

Must utilize current IRS October 2018, signed, dated and legible W-9
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APPENDIX V

INSERT PROOF OF INSURANCE
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APPENDIX W

AFFIDAVIT OF COMPLIANCE WITH FOREIGN ENTITY LAWS

The undersigned, on behalf of the entity listed below (“Entity”), hereby attests under penalty of
perjury as follows:

1. Entity is not owned by the government of a foreign country of concern as defined in
Section 287.138, Florida Statutes. (Source: § 287.138(2)(a), Florida Statutes)

2. The government of a foreign country of concern does not have a controlling interest in
Entity. (Source: § 287.138(2)(b), Florida Statutes)

3. Entity is not organized under the laws of, and does not have a principal place of business
in, a foreign country of concern. (Source: § 287.138(2)(c), Florida Statutes)

4, Entity is not owned or controlled by the government of a foreign country of concern, as
defined in Section 692.201, Florida Statutes. (Source: § 288.007(2), Florida Statutes)

5. Entity is not a partnership, association, corporation, organization, or other combination
of persons organized under the laws of or having its principal place of business in a foreign
country of concern, as defined in Section 692.201, Florida Statutes, or a subsidiary of such entity.
(Source: § 288.007(2), Florida Statutes)

6. Entity is not a foreign principal, as defined in Section 692.201, Florida Statutes. (Source:
§ 692.202(5)(a)(1), Florida Statutes)

7. Entity is in compliance with all applicable requirements of Sections 692.202, 692.203,
and 692.204, Florida Statutes.

8. (Only applicable if purchasing real property) Entity is not a foreign principal prohibited
from purchasing the subject real property. Entity is either (a) not a person or entity described in
Section 692.204(1)(a), Florida Statutes, or (b) authorized under Section 692.204(2), Florida
Statutes, to purchase the subject property. Entity is in compliance with the requirements of
Section 692.204, Florida Statutes. (Source: §§ 692.203(6)(a), 692.204(6)(a), Florida Statutes)

9. The undersigned is authorized to execute this affidavit on behalf of Entity.
Date: , 20 Signed:
Entity: Name:

Title:

[Signatures on next page]
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State of Florida

County of

The foregoing instrument was acknowledged before me by means of
1 physical presence or [1 online notarization,
this _ day of ,2022,

by (name of person acknowledging).

Notary Public

(Print Notary Name)

State of at Large

My Commission Expires:

(Printed, typed, or stamped commissioned name of notary public)

BIDDER:
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APPENDIX X
44 C.F.R. PART 18 - CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements
The undersigned certifies, to the best of his or her knowledge and belief, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee
of an agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with the awarding of any Federal contract, the making of
any Federal grant, the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or modification of any
Federal contract, grant, loan, or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

3. The undersigned shall require that the language of this certification be included in the
award documents for all subawards at all tiers (including subcontracts, subgrants, and contracts
under grants, loans, and cooperative agreements) and that all subrecipients shall certify and
disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and
not more than $100,000 for each such failure.

The Contractor, , certifies or affirms the truthfulness and Accuracy
of each statement of its certification and disclosure, if any. In addition, the Contractor understands
and agrees that the provisions of 31 U.S.C. Chap. 38, Administrative Remedies for False Claims
and Statements, apply to this certification and disclosure, if any.

Signature of Contractor's Authorized Official

Name and Title of Contractor's Authorized Official Date
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APPENDIX 'Y
OTHER FEDERAL, STATE AND LOCAL REQUIREMENTS
(2 CFR 200 COMPLIANCE)

The Contractor must adhere to all requirements and regulations established by the Federal
Emergency Management Agency (FEMA), the Federal Highway Administration (FHWA), Florida
Department of Transportation (FDOT), Natural Resources Conservation Service (NRCS), U.S.
Army Corps of Engineers (USACE) and any other governmental agency with jurisdiction over
emergency/disaster response and recovery actions. Notwithstanding anything in this Agreement to
the contrary, Contractor also agrees to comply, subject to applicable professional standards, with
the provisions of any and all applicable Federal, State, County and Town orders, statutes,
ordinances, rules and regulations which may pertain to the services required under the Agreement,
including but not limited to:

A. ACCESS BY THE GRANTEE, SUBGRANTEE, FEDERAL GRANTOR AGENCY
AND COMPTROLLER GENERAL

The Contractor shall allow access by the grantee, sub grantee, Federal grantor agency and

Comptroller General of the United States, or any of their duly authorized representatives to any

books, documents, papers, and records of the Contractor which are directly pertinent to that

specific contract for the purpose of making audit, examination, excerpts and transcriptions.

B. FEDERAL CLEAN AIR AND WATER ACTS

Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to
the Clean Air Act (42 U.S.C. 7401-7671q) and the Federal Water Pollution Control Act as
amended (33 U.S.C. 1251-1387), and will report violations to FEMA and the Regional Office of
the Environmental Protection Agency (EPA).

C. CONTRACT WORK HOURS AND SAFETY STANDARDS

The Contractor shall comply with Sections 103 and 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3702-3704) as supplemented by Department of Labor regulations (29
CFR Part 5).

D. COMPLIANCE WITH THE COPELAND ANTI-KICKBACK ACT

(1) Contractor. The Contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the
requirements of 29 C.F.R. pt. 3 as may be applicable, which are incorporated by reference into this
contract.

(2) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clause above
and such other clauses as the FEMA may by appropriate instructions require, and also a clause
requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor
with all of these contract clauses.

(3) Breach. A breach of the contract clauses above may be grounds for termination of the contract,
and for debarment as a contractor and subcontractor as provided in 29 C.F.R. § 5.12.
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E. BUY AMERICAN ACT
The Contractor shall comply with all applicable standards, orders, or requirements regarding the
Buy American Act. (42 U.S.C 5206 - extended until 2023).

F. SUSPENSION AND DEBARMENT
Non-federal entities are subject to the non-procurement debarment and suspension regulations
implementing Executive Orders 12549 and 12689, 2 CFR part 180. These regulations restrict
awards, sub-awards, and contracts with certain parties that are debarred, suspended, or otherwise
excluded from or ineligible for participation in Federal assistance programs or activities.

G. ANTI-LOBBYING

Byrd Anti-Lobbying Amendment, 31 U.S.C. § 1352 (as amended), Contractors who apply or bid
for an award of $100,000 or more shall file the required certification (see page 40). Each tier
certifies to the tier above that it will not and has not used Federal appropriated funds to pay any
person or organization for influencing or attempting to influence an officer or employee of any
agency, a member of Congress, officer or employee of Congress, or an employee of a member of
Congress in connection with obtaining any Federal contract, grant, or any other award covered by
31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-Federal funds that takes
place in connection with obtaining any Federal award. Such disclosures are forwarded from tier-
to-tier up to the recipient.

This provision is applicable to all Federal-aid contracts and to all related subcontracts which
exceed $100,000 (49 CFR 20).

H. EQUAL EMPLOYMENT OPPORTUNITY

The Contractor shall comply with Executive Order 11246 of September 24, 1965, entitled “Equal
Employment Opportunity,” as amended by Executive Order 11375 of October 13, 1967, and as
supplemented in Department of Labor regulations (41 CFR Chapter 60). (All construction
contracts awarded in excess of $10,000 by grantees and their contractors or sub-grantees).
Additionally, all contractors and subcontractors performing work in connection with this
Agreement shall provide equal opportunity for employment because of race, religion, color, age,
sex, national origin, sexual preference, disability, or marital status. The aforesaid provision shall
include, but not be limited to, the following: employment, upgrading, demotion or transfer,
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The Contractor agrees to post in a conspicuous
place available for employees and applicants for employment, such notices as may be required by
the Dade County Fair Housing and Employment Commission, or other authority having
jurisdiction over the Work setting forth the provisions of the nondiscrimination law.

L NONDISCRIMINATION

During the performance of this Agreement, Contractor agrees to not discriminate against any
employee or applicant for employment because of race, religion, color, sex, handicap, marital
status, age or national origin, and will take affirmative action to ensure that they are afforded equal
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employment opportunities without discrimination. Such action shall be taken with reference to,
but not be limited to, recruitment, employment, termination, rates of pay or other forms of
compensation, and selection for training or retraining, including apprenticeship and on-the-job
training. By entering into this Agreement with the Town, the Contractor attests that it is not in
violation of the Americans with Disabilities Act of 1990 (and related Acts). If the Contractor or
any owner, subsidiary or other firm affiliated with or related to the Contractor is found by the
responsible enforcement agency or the Town to be in violation of the Act, such violation shall
render this Agreement void. This Agreement shall be void if the Contractor submits a false
affidavit or the Contractor violates the Act during the term of this Agreement, even if the
Contractor was not in violation at the time it submitted its affidavit.

J. OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA)
The Contractor shall comply with OSHA as applicable to this Agreement.

K. ENVIRONMENTAL PROTECTION AGENCY (EPA)
The Contractor shall comply with all laws, rules and regulations promulgated by, for, or related to
the EPA as applicable to this Agreement.

L. CONFLICTS OF INTEREST
The Contractor shall comply with "Conflicts of Interest" Section 1-19 of the Broward County
Code, and Ordinance 2011-19.

M. FLORIDA BUILDING CODE (FBC)
The Contractor shall comply with all applicable provisions of the Florida Building Code (FBC).

N. VIOLATIONS OF LAW

Notwithstanding any other provision of the Agreement, Contractor shall not be required pursuant
to the Agreement to take any action or abstain from taking any action if such action or abstention
would, in the good faith determination of the Contractor, constitute a violation of any law or
regulation to which Contractor is subject, including, but not limited to, laws and regulations
requiring that Contractor conduct its operations in a safe and sound manner.

0. VERIFICATION OF EMPLOYMENT STATUS

Any Contractor/Consultant assigned to perform responsibilities under its contract with a State
agency are required to utilize the U.S. Department of Homeland Security’s E-Verify system (per
the State of Florida Executive Order Number 11-02 “Verification of Employment Status™) to verify
the employment eligibility of: (a) all persons employed during the contract term by the Contractor
to perform employment duties within Florida; and (b) all persons (including subcontractors)
assigned by the Contractor to perform work pursuant to the contract with the State agency. U.S.
Department of Homeland Security’s E-Verify System Affirmation Statement should be completed
and submitted to Town for any individuals performing work for Contractor under the Agreement.
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P. CONTRACTING WITH SMALL AND MINORITY BUSINESSES, WOMEN'S
BUSINESS ENTERPRISES, AND LABOR SURPLUS AREA FIRMS

Contractors shall comply with the requirements of 2 CFR §200.321 as applicable to this

Agreement. Contractor’s failure or refusal to comply with the provisions of this section shall result

in the immediate termination for cause by Town.

Q. PROCUREMENT OF RECOVERED MATERIALS
Contractors shall comply with the requirements of 2 CFR §200.321, as applicable to this
Agreement.

R. DAVIS-BACON ACT REQUIREMENTS
Contractors shall comply with the requirements of the Davis-Bacon Act, as amended (40 U.S.C.
§3141-3148), and as supplemented by Department of Labor regulations (29 CFR Part 5, “Labor
Standards Provisions Applicable to Contracts Covering Federally Financed and Assisted
Construction”), as applicable to this Agreement.

S. PROHIBITION RELATED TO INDIVIDUALS IN THIS STATE WHO MAY BE
UNAUTHORIZED ALIENS — CHAPTER 2023-40, LAWS OF FLORIDA

Contractors shall comply with the requirements of Chapter 2023-40, Laws of Florida, for E-Verify,
reporting requirements and employing unauthorized aliens.

Signature of Contractor's Authorized Official

Name and Title of Contractor's Authorized Official Date
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APPENDIX Z

INSERT E-VERIFY MEMORANDUM OF UNDERSTANDING

PROVIDE PROOF OF E-VERIFY REGISTRATION
a) Page showing USCIS verified electronic approval.
b) Page listing Company name & EIN number, matching W9 (Appendix U) submitted.

Visit www.E-Verify.gov/Employer to register, save registration as a PDF document and include
memorandum of Understanding document in this proposal.

DO NOT INCLUDE MOU OF COMPANY DIFFERENT TO W9 SUBMITTED.
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EXHIBIT A -~ AGREEMENT
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EXHIBIT B - MINIMUM INSURANCE REQUIREMENTS

Contractor shall upload using Town website http://www.southwestranches.org/procurement a
copy of the Certificates of Insurance or endorsements evidencing the types of Insurance and
coverages required prior to beginning Work under this Agreement and, at any time thereafter, upon
request by Town.

A. WORKER’S COMPENSATION: Worker’s Compensation Insurance is to apply
to all employees in compliance with the “Workers” Compensation Law” of the State
of Florida and all applicable federal laws. Contractor shall carry Worker’s
Compensation Insurance with the statutory limits, which shall include employer’s
liability insurance with a limit of not less than One Hundred Thousand Dollars
($100,000) for each incident, and One Hundred Thousand Dollars ($100,000) for
each disease. Policy(ies) must be endorsed with waiver of subrogation against the
Town.

B. BUSINESS AUTOMOBILE LIABILITY INSURANCE: Contractor shall carry
business automobile liability insurance with minimum limits of Five Hundred
Thousand Dollars ($500,000) per occurrence, combined single limits bodily injury
liability and property damage. The policy must be no more restrictive than the
latest edition of the business automobile liability policy without restrictive
endorsements, as filed by the Insurance Services Office, and must include all owned
vehicles and all hired or non-owned vehicles.

C. COMMERCIAL GENERAL LIABILITY: Contractor shall carry Commercial
General Liability Insurance with limits of not less than Five Hundred Thousand
Dollars ($500,000) per occurrence combined single limit for bodily injury and
property damage, and not less than One Million Dollars ($1,000,000) in the
aggregate. The insurance policy must include coverage that is no more restrictive
than the latest edition of the commercial general liability policy, without restrictive
endorsements as filed by the Insurance Service Office (ISO), and the policy must
include coverages for premises and/or operations, independent contractors,
products and/or completed operations for contracts, contractual liability, broad
form contractual coverage, broad form property damage, products, completed
operations, personal injury and explosion, collapse and underground (X-C-U).
Personal injury coverage shall include coverage that has the employee and
contractual exclusions removed. The ISO form of the policy must be acceptable to
the Town.
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EXHIBIT C - DRAWINGS

99



	section 1 GENERAL INFORMATION
	1.1 ISSUING OFFICE
	1.2 PURPOSE OF THE PROJECT
	1.3 NON-MANDATORY PRE-BID CONFERENCE
	1.4 QUALIFICATIONS OF BIDDERS
	1.5 TIMETABLE
	1.6 BID SUBMISSION
	1.7 CONTACT PERSON
	1.8 PROCUREMENT CODE
	1.9 CONE OF SILENCE
	1.10 PUBLIC OPENING
	1.11 ADDITIONAL INFORMATION/AMENDMENT(S)
	1.12 DISCLAIMER
	1.13 NOTICE TO PROCEED

	section 2 TERMS AND CONDITIONS
	2.1 ADHERENCE TO REQUIREMENTS
	2.2 MODIFIED BIDS
	2.3 WITHDRAW OF BID
	2.4 LATE BID, LATE MODIFIED BID
	2.5 IFB POSTPONEMENT/CANCELLATION
	2.6 COSTS INCURRED BY BIDDERS
	2.7 PROPRIETARY/CONFIDENTIAL INFORMATION
	2.8 RIGHT TO PROTEST
	2.9 RULES; REGULATIONS; LICENSING REQUIREMENTS
	2.10 AWARD
	2.11 WRITTEN CONTRACT
	2.12 ASSIGNMENT
	2.13 CANCELLATION
	2.14 RELATION TO PARTIES
	2.15 COMPLIANCE WITH LAW
	2.16 WAIVER OF LIABILITY
	2.17 INDEMNIFICATION
	2.18 SECONDARY/OTHER VENDORS
	2.19 DEFAULT PROVISION
	2.20 GOVERNING LAW
	2.21 DISPUTES
	2.22 REMEDIES FOR BREACH
	2.23 PUBLIC RECORDS LAW
	2.24 CONTRACT PROVISIONS (EXHIBIT “A”)
	2.24.1 Agreement
	2.24.2 Authorization to Sign

	2.25 LICENSING, PERMITS, INSPECTIONS AND LIABILITY INSURANCE
	2.26 INSURANCE REQUIREMENTS
	2.27 ADDITIONAL INSURANCE REQUIREMENTS
	2.28 SECURITY AND BONDING REQUIREMENTS
	2.28.1 Bid Security
	2.28.2 .  Simultaneous with the delivery of an executed Bid to the Town, Bidders shall furnish a Bid Security in an amount equal to five percent (5%) of the total gross amount of the bid.  The Bid Security shall be issued in the form of a bond issued ...
	2.28.3
	2.28.2 Performance and Payment Bonds
	. Within ten (10) days after being notified of the award, Contractor shall furnish a Performance Bond and a Payment Bond containing all the provisions of the Performance Bond and Payment Bond.  Each Bond shall be in the amount of one hundred percent (...
	Simultaneous with the delivery of the executed contract form, the Contractor shall furnish to the Town executed Performance and Payment Bonds each in the amount equal to one hundred percent (100%) of the Contract value, as security for the faithful an...
	2.28.3 Qualifications of Surety
	2.28.4 . Surety companies issuing Performance and Payment Bonds shall fulfill each of the following provisions, and the Bidder shall provide satisfactory evidence to document such fulfillment. For all Bid Bonds, Performance Bonds, and Payment Bonds ov...
	a. Each bond must be executed by a surety company of recognized standing, authorized to do business in the State of Florida as surety, having a resident agent in the State of Florida, and having been in business with a record of successful continuous ...
	b. The surety company shall hold a current Certificate of Authority as acceptable surety on federal bonds in accordance with United States Department of Treasury Circular 570, Current Revisions. If the amount of the Bond exceeds the underwriting limit...
	c. A surety company that is rejected by Town may be substituted by the Bidder or proposer with a surety company acceptable to Town, but only if the bid amount does not increase.
	d. All bonds shall be written through surety insurers authorized to do business in the State of Florida as surety, with the following qualifications as to management and financial strength according to the latest (1986 or later) edition of Best’s Insu...
	e. For projects that do not exceed $500,000.00, Town may accept a Bid Bond, Performance Bond, and Payment Bond from a surety company that has twice the minimum surplus and capital required by the Florida Office of Insurance Regulation at the time the ...
	f. More stringent requirements of any grantor agency may be set forth within the Supplemental Conditions.  If there are no more stringent requirements, the provisions of this article shall apply.

	2.28.4 Duration of Bonds
	2.28.5 . The Performance Bond shall guarantee all work and materials furnished under the Contract including losses resulting from defects in the materials or improper performance of Work under the Contract that may appear or be discovered during perfo...
	Each Bond shall continue in effect for one (1) year after Final Completion and acceptance of the Work with liability equal to one hundred percent (100%) of the Contract Price, or an additional bond provided to ensure that Contractor will, upon notific...
	2.28.5 Non-compliance
	2.28.6 . An awarded Bidder’s failure to timely deliver an executed Contract, and any Performance Bond, Payment Bond, and Insurance Certificates required by the terms of this Invitation for Bids, all in forms acceptable to the Town, shall result in the...
	2.28.6 Record Bonds
	2.28.7 . Pursuant to the requirements of Section 255.05, Florida Statutes, Contractor shall ensure that the bond(s) referenced above shall be recorded in the Official Records of Broward County and provide the Town with evidence of such recording.
	2.28.7 Alternate Forms of Security
	2.28.8 . In lieu of a Performance Bond and a Payment Bond, Contractor may furnish alternate forms of security in the form of cash, money order, certified check, cashier’s check, or unconditional letter of credit.  Such alternate forms of security shal...

	2.29 COMMENCEMENT OF WORK
	2.30 NON-DISCRIMINATION & EQUAL EMPLOYMENT OPPORTUNITY
	2.30.1 No party to this Contract may discriminate on the basis of race, color, sex, religion, national origin, disability, age, marital status, political affiliation, sexual orientation, pregnancy, or gender identity and expression in the performance ...

	2.31 supplemental WAGE REQUIREMENTS
	2.31.1 The rate of wages and fringe benefit payments for all laborers, mechanics, and apprentices shall not be less than those payments for similar skills in classifications of work in a like construction industry as determined by the Secretary of Lab...
	2.31.2 All mechanics, laborers, and apprentices employed or working on the site of the Work shall be paid in accordance with the above referenced wage rates. Contractor shall post this section of the Contract (Supplemental Wage Requirements) at the si...
	2.31.3 If the Parties cannot agree on the proper classification of a particular class of laborers or mechanics or apprentices that will be used on the Work site, the Contract Administrator shall submit the question, together with its recommendation, t...
	2.31.4 In the event the Contract Administrator determines that any laborer or mechanic or apprentice employed by Contractor or any Subcontractor on the site of the Work has been or is being paid wages less than the rate of wages required by the Prevai...
	2.31.5 Contractor shall maintain payrolls and basic records relating thereto during the course of the Work and shall preserve such for a period of three (3) years thereafter for all laborers, mechanics, and apprentices working at the site of the Work....
	2.31.6 Contractor shall submit, with each application for payment, a signed and sworn “Statement of Compliance” (007500-8) attesting to compliance with the Prevailing Wage Ordinance, Section 26-5 of the Broward County of Ordinances, as amended.
	2.31.7 The Contract Administrator may withhold or cause to be withheld from Contractor so much of the payments requisitioned as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and guards employed by Contract...
	2.31.8 If Contractor or any Subcontractor fails to pay any laborer, mechanic, or apprentice employed or working on the site of the Work all or part of the wages required by this Contract, the Contract Administrator may, after written notice to Contrac...

	2.32 DOMESTIC PARTNERSHIP REQUIREMENT
	2.33 DISCLOSURE OF OWNERSHIP INTEREST
	2.34 CONFLICT OF INTEREST
	2.35 PUBLIC ENTITY CRIMES/DENIAL OR REVOCATION OF THE RIGHT TO TRANSACT BUSINESS WITH PUBLIC ENTITIES
	2.36 PROGRESS PAYMENTS
	2.37 PROJECT RECORDS AND RIGHT TO AUDIT
	2.39 PROHIBITION RELATED TO INDIVIDUALS IN THIS STATE WHO MAY BE UNAUTHORIZED ALIENS

	section 3 BID REQUIREMENTS
	3.1 BID FORMAT AND CONTENT
	3.1.1 Format
	3.1.2 Technical Bid

	3.2 BID SCHEDULE

	section 4 SPECIAL PROVISIONS
	4.1 REGULATED SUBSTANCE USE REQUIREMENTS
	4.2 UNIT PRICES
	4.3 UTILITIES CONTACTS
	4.4 LOCATION AND DAMAGE TO EXISTING FACILITIES, EQUIPMENT, OR UTILITIES
	4.5 PROSECUTION OF THE WORK
	4.6 MAINTENANCE OF TRAFFIC (MOT)
	4.7 STORM PREPARATION
	4.8 LABORATORY AND DENSITY TESTS
	4.9 COMPLAINTS

	section 5 GENERAL PROVISIONS
	5.1 DEFINITIONS
	(i) All necessary approvals have been issued with respect to the Work by the appropriate governmental authorities;
	(ii) Restoration of all utilities to operational status;
	(iii) All Work has been completed; and
	(iv) The Town’s engineer/architect of record for the Project, Town of Southwest Ranches Drainage Improvements, has issued its written acceptance of the Work performed by Contractor and executed and delivered to the Town a Certificate of Substantial Co...
	A. General
	B. Construction Safety
	C. Trench Safety Act
	D. Survey Data
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	b. By mutual acceptance of a lump sum, which sum Contractor and Town acknowledge contains a component for overhead and profit.
	c. On the basis of the “cost of work,” determined as provided in Sections 5.18.3 and 5.18.4, plus a Contractor’s fee for overhead and profit as determined in Section 5.18.3.

	5.17.3 The term “cost of work” means the sum of all direct costs necessarily incurred and paid by Contractor in the proper performance of the Work described in the Change Order.  Except as otherwise may be agreed to in writing by Town, such costs shal...
	a. Payroll costs for employees in the direct employ of Contractor in the performance of the Work described in the Change Order under schedules of job classifications agreed upon by the Town and Contractor. Payroll costs for employees not employed full...
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	d. Cost of special consultants, including, but not limited to, engineers, architects, testing laboratories, and surveyors employed for services specifically related to the performance of the work described in the Change Order.
	e. Supplemental costs including the following:
	(i) All materials, supplies, equipment, machinery, appliances, office and temporary facilities, including transportation and maintenance thereof, at the site and hand tools not owned by the workers used in the performance of the Work, less market valu...


	5.17.4 The term “cost of the work” shall not include any of the following:
	a. Payroll costs and other compensation of Contractor’s officers, executives, principals (of partnership and sole proprietorships), general managers, engineers, architects, estimators, schedulers, lawyers, auditors, accountants, purchasing and contrac...

	5.17.5 The amount of credit to the Town for any change that results in a net decrease in cost will be the amount of the actual net decrease.  When both additions and credits are involved in any one change, the combined overhead and profit shall be fig...
	5.17.6 Whenever the cost of any Work is to be determined pursuant to Sections 5.18.3 and 5.18.4, Contractor will submit in a form acceptable to Contract Administrator an itemized cost breakdown together with the supporting data.
	5.17.7 If the quantity of any item of the Work covered by a unit price is increased or decreased by more than twenty percent (20%) from the quantity of such Work indicated in this Contract, an appropriate Change Order shall be issued to adjust the uni...
	5.17.8 Whenever a change in the Work is to be based on mutual acceptance of a lump sum, whether the amount is an addition, credit or no change-in-cost, Contractor shall submit an initial cost estimate acceptable to Contract Administrator.
	a. Such cost estimate shall include a breakdown listing the quantities and unit prices for materials, labor, equipment and other items of cost.
	b. Whenever a change involves Contractor and one or more Subcontractors and the change is an increase in the Contract Price, overhead and profit percentage for Contractor and each Subcontractor shall be itemized separately.

	5.17.9 Each Change Order must state within the body of the Change Order whether it is based upon unit price, negotiated lump sum, or “cost of the work.”
	5.17.10 Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, the Contract Price will be deemed to include all Unit Price Work, in an amount equal to the sum of the established unit price item multiplied by the qu...
	5.17.11  Any claim for a change in the Contract Time or Contract Price shall be made by written notice by Contractor to the Town within five (5) days of the commencement of the event giving rise to the claim or Contractor’s knowledge of the claim, and...

	5.18 EXCUSABLE DELAY; COMPENSABLE; NON-COMPENSABLE
	5.18.1 Excusable Delay.  Delay that extends the completion of the Work and that is caused by circumstances beyond the control of Contractor, or its Subcontractors, suppliers, or vendors are Excusable Delay.  Contractor is entitled to a time extension ...
	a. A Compensable Excusable Delay. Excusable Delay is compensable when (i) the delay extends the Contract Time; (ii) is caused by circumstances beyond the control of Contractor or its Subcontractors, suppliers or vendor; and (iii) is caused solely by f...
	b. Non-Compensable Excusable Delay. When Excusable Delay is (i) caused by circumstances beyond the control of Contractor, its Subcontractors, suppliers and vendors; (ii) is caused by circumstances beyond the control of Town; or (iii) is caused jointly...


	5.19 WARRANTY AND GUARANTEE; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK
	5.19.1 Owner May Stop the Work
	5.19.2 Correction or Removal of Defective Work
	5.19.3 One Year Correction Period
	5.19.4 Acceptance of Defective Work
	5.19.5 Town may Correct Defective Work
	5.19.6 Waiver of Florida Statute 558

	5.20 SUSPENSION OF WORK AND TERMINATION
	5.21 PAYMENT
	5.22 ACCEPTANCE AND FINAL PAYMENT
	5.22.1 Final Inspection. Upon receipt of written notice from Contractor that the Work is ready for final inspection and acceptance, Town shall conduct an inspection within ten (10) days. If Contract Administrator find that the Work is acceptable; that...
	5.22.2 Final Certificate for Payment. Before issuance of the Final Certificate for Payment, Contractor shall deliver to Town the following Final Payment Package: a complete release of all claims arising out of this Contract, or receipts in full in lie...
	5.22.3 Delay of Final Completion. If, after Substantial Completion, Final Completion is materially delayed through no fault of Contractor, and Consultant so certifies, Town shall, upon certification of Town, and without terminating this Contract, make...

	5.23 PURCHASING CARD (PCARD) ACCEPTANCE
	5.24 PHYSICAL CONDITIONS
	5.25 CONTRACTOR’S RESPONSIBILITIES
	5.26 INSURANCE AND BONDS
	5.27 EQUIPMENT
	5.28 EQUIPMENT STORAGE AND MOBILIZATION
	5.29 HOURS OF OPERATION
	5.30 CONTRACTOR’S PERFORMANCE
	1. Affiant appears herein as:
	2. Affiant’s address is:
	3. Attached hereto as Exhibit “A” is a complete listing of the names and addresses of every person or entity having a five percent (5%) or greater interest in the Affiant’s corporation, partnership, or other principal. Disclosure does not apply to non...
	4. Affiant acknowledges that this Affidavit is given to comply with the Town of Southwest Ranches policy and will be relied upon by the Town of Southwest Ranches. Affiant further acknowledges that he or she is authorized to execute this document on be...
	5. Affiant further states that Affiant is familiar with the nature of an oath and with the penalties provided by the laws of the State of Florida for falsely swearing to statements under oath.
	6. Under penalty of perjury, Affiant declares that Affiant has examined this Affidavit and to the best of Affiant’s knowledge and belief it is true, correct and complete.
	Certification for Contracts, Grants, Loans, and Cooperative Agreements
	The undersigned certifies, to the best of his or her knowledge and belief, that:
	1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress...
	2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employe...
	3. The undersigned shall require that the language of this certification be included in the award documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements) and that all ...
	This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by section 1...
	The Contractor,__________________________, certifies or affirms the truthfulness and Accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 U.S.C. Chap. 38, ...
	________________________________________
	Signature of Contractor's Authorized Official
	_________________________________________       ________________________
	Name and Title of Contractor's Authorized Official       Date
	________________________________________
	Signature of Contractor's Authorized Official
	__________________________________________
	Name and Title of Contractor's Authorized Official    Date



